



Memo No.: Ch-18/TSGP-06/SCPTOIPDS/P&D/TPL

Date: 22/12/2017

To

Regd.

M/s TATA Projects Ltd.,  
1<sup>st</sup> floor, Tower-1, Okaya Centre,  
B-5, Sector-62, Noida (UP).

Email: [inderjeetsharma@tataprojects.com](mailto:inderjeetsharma@tataprojects.com)

Mobile No. +91-98995-45641

Kind Attention: Sh. Inderjeet Sharma

**Subject:**

**Letter of Award (LOA) for Erection / Installation Works of plant and equipment for execution of work of conducting foot survey, designing the system, supply of material for renovation / modernization / up-gradation / augmentation / bifurcation of the existing 11kV feeders of areas falling under phase-3, phase-4, phase-5, phase-7 & phase-8 i.e. sector 3A, 5, 6, 11, 11A, 12, 12A, 15-I & 15-II (under IDC Subdivision), areas falling under sector 18, 19, 20, 1, 2, 21, 22, 23 & 23A (under Maruti Subdivision), areas falling under sector 10, 10A, 36, 37, 37A, 37B, 37C & 37D (under Kadipur Subdivision), areas falling under sector 33, 34, 35, 38, 47, 48, 49 & 50 (under Sohna Road Subdivision) and areas falling under sector 4, 7, 8, 9, 9A & 9B (under New Colony Subdivision) by converting 11kV overhead network into 11kV underground network along with associated LT network / Lines, through underground cable system / overhead ACSR (wherever required), addition / augmentation of Distribution transformers alongwith associated civil works, dismantlement of existing HT/LT system, complete testing & commissioning under the jurisdiction of 'OP' circle of Gurugram-I & Gurugram-II and under IPDS scheme on turnkey basis (Reference NIT No. TSGP-06 /2017-18).**

Dear Sir,

1.0 REFERENCE

This has reference to the following:-

- 1.1 LOA issued by Chief Engineer/Smart City Project, DHBVN Gurgaon vide memo no. ch-12/TSGL-06/17-18/vol.-II dated 29.09.2017 for execution of work on turnkey basis against NIT No. TSGP-06 /2017-18.

- 1.2 Work order no. 2/2017-18/TSGP-06 dated 24.11.2017 issued by Chief Engineer/Smart City Project, DHBVN Gurgaon for execution of work on turnkey basis against NIT No. TSGP-06 /2017-18.
- 1.3 This office email dated 07.12.2017 vide which your firm was requested to give consent for executing the IPDS work of Gurugram circle falling in the Smart City Project, Gurugram area on rates, agreed and accepted against NIT No. TSGP-06 /2017-18 and as per conditions of Standard Bidding Documents of IPDS scheme.
- 1.4 Your email dated 08.12.2017 vide which your firm has accepted offer of DHBVN for executing the IPDS work of Gurugram circle falling in the Smart City Project, Gurugram area on rates, agreed and accepted against NIT No. TSGP-06 /2017-18 and as per conditions of Standard Bidding Documents of IPDS scheme.
- 1.5 Your email dated 10.08.2017 vide which cost estimation summary with detailed breakup was furnished to DHBVN.
- 1.6 The meeting held on dated 18.12.2017 at Vidyut Sadan, DHBVN Hisar with Sh. Inderjeet Sharma, Senior Manager- Business Development (T&D) during which rates of some items, which are not in the BoQ of NIT No. TSGP-06 /2017-18, were finalized and agreed upon vis-a-vis latest P&D rates circulated vide memo no. ch-46/DD-117/Vol-IX/P&D dated 12.12.2017 of the o/o of CE/PD&C, DHBVN Hisar.
- 1.7 Standard Bidding document for IPDS Scheme, comprise of the following documents:-
  - a) Volume-I: CONTRACT CONDITIONS & SCOPE OF WORKS
  - b) Volume-II: PMS, QUALITY ASSURANCE & EVALUATION MECHANISM, BID FORMS AND PRICE SCHEDULES.
  - c) Volume-III: Technical Specifications, Tender Drawings
  - d) Manufacture Quality Plan (MQP)
  - e) Guidelines for Disposal of Thermoset Plastic Waste including Sheet moulding compound (SMC)/Fiber Reinforced Plastic (FRP).
  - 1.7.1 Clarifications to the Standard Bidding Documents for IPDS scheme, pursuant to pre-bid conference held on 07.10.2016.
  - 1.7.2 Volume –IV: changes made in Volume-I and Volume-II of Standard Bidding Documents for IPDS scheme
- 1.8 Quality Assurance Plan of Nigam (DHBVN)

## **2.0 AWARD OF CONTRACT AND ITS SCOPE**

- 2.1 Reference is invited vis-à-vis your confirmation at ibid para 1.4 for executing the IPDS work of Gurugram circle falling in the Smart City Project, Gurugram area on rates, agreed and accepted against NIT No. TSGP-06 /2017-18 and as per conditions of Standard Bidding

Documents of IPDS scheme, ibid para no. 1.5 in terms of furnishing cost estimation summary with detailed breakup and ibid para no. 1.6 for finalization of rates of some items, which are not in the BoQ of NIT No. TSGP-06 /2017-18, on the subject cited above.

- 2.2 We hereby acknowledge acceptance of your confirmation (as being referred to in ibid paras 1.4 & 1.5) read in conjunction with all the specifications, terms & conditions of the Standard bidding document of IPDS Scheme (as being referred to in ibid paras 1.7, 1.7.1, 1.7.2 & 1.8) and specific confirmations during meeting held on dated 18.12.2017 at Vidyut Sadan, DHBVN Hisar (referred to in ibid paras 1.6), DHBVN please to award your firm, the 'Service Contract' (also referred to as the 'Second Contract') for performance of all other activities, as set forth in the documents, covering inter-alia supply of all equipment and materials including Type Testing to be conducted, required for the complete execution of IPDS work falling in the area of Smart City Project, Gurugram (Phase-3, Phase-4, Phase-5, Phase-7 & Phase-8 which inter-alia includes conducting foot survey, designing the system, supply of material for renovation / modernization / up-gradation / augmentation / bifurcation of the existing 11kV feeders of areas falling under sector 3A, 5, 6, 11, 11A, 12, 12A, 15-I & 15-II (under IDC Subdivision), areas falling under sector 18, 19, 20, 1, 2, 21, 22, 23 & 23A (under Maruti Subdivision), areas falling under sector 10, 10A, 36, 37, 37A, 37B, 37C & 37D (under Kadipur Subdivision), areas falling under sector 33, 34, 35, 38, 47, 48, 49 & 50 (under Sohna Road Subdivision) and areas falling under sector 4, 7, 8, 9, 9A & 9B (under New Colony Subdivision) by converting 11kV overhead network into 11kV underground network along with associated LT network / Lines, through underground cable system / overhead ACSR(whenever required), addition / augmentation of distribution transformers alongwith associated civil works, dismantlement of existing HT/LT system, complete testing & commissioning under the jurisdiction of 'OP' circle of Gurugram-I & Gurugram-II.

The scope of work under this Notification of Award (NOA) shall also include all such items which are not specifically mentioned in the original Bidding Documents and/or in your original bid but are necessary for the successful completion of the envisaged scope, unless otherwise specifically excluded in the Bidding Documents or in this NOA.

- 2.3 The notification for award of Contract for performance of all other activities, as set forth in the Bidding Documents, viz Erection, Testing and Commissioning of the material for the complete execution of IPDS work falling in the area of Smart City Project, Gurugram (Phase-3,

Phase-4, Phase-5, Phase-7 & Phase-8) which inter-alia includes conducting foot survey, designing the system, supply of material for renovation / modernization / up-gradation / augmentation / bifurcation of the existing 11kV feeders of areas falling under sector 3A, 5, 6, 11, 11A, 12, 12A, 15-I & 15-II (under IDC Subdivision), areas falling under sector 18, 19, 20, 1, 2, 21, 22, 23 & 23A (under Maruti Subdivision), areas falling under sector 10, 10A, 36, 37, 37A, 37B, 37C & 37D (under Kadipur Subdivision), areas falling under sector 33, 34, 35, 38, 47, 48, 49 & 50 (under Sohna Road Subdivision) and areas falling under sector 4, 7, 8, 9, 9A & 9B (under New Colony Subdivision) by converting 11kV overhead network into 11kV underground network along with associated LT network / Lines, through underground cable system / overhead ACSR (wherever required), addition / augmentation of distribution transformers alongwith associated civil works, dismantlement of existing HT/LT system, complete testing & commissioning under the jurisdiction of 'OP' circle of Gurugram-I & Gurugram-II has been issued on you vide our LOI no. [REDACTED]

(hereinafter called the "First Contract" or "Supply Contract").

Notwithstanding the award of work under two separate Contracts in the aforesaid manner, you shall be overall responsible to ensure the execution of both the contracts to achieve successful completion and taking over of the works under the contract by the Employer as per the requirements stipulated in the original bidding documents. It is expressly understood and agreed by you that any default or breach under the 'First Contract' shall automatically be deemed as a default or breach of this 'Second Contract' also and vice-versa and any such default or breach or occurrence giving us a right to terminate the 'First Contract' either in full or in part, and/or to recover damages there under, shall give us an absolute right to terminate this Contract, at your risk, cost and responsibility, either in full or in part and/or to recover damages under this 'Second Contract' as well. However, such default or breach or occurrence in the 'First Contract' shall not automatically relieve you of any of your obligations under this 'Second Contract'. It is also expressly understood and agreed by you that the equipment/materials supplied by you under 'First Contract', when erected, installed & commissioned by you under this 'Second Contract' shall give satisfactory performance in accordance with the provisions of the Contract.

### **3.0 CONTRACT PRICE**

3.1 The total Erection Contract Price for the entire scope of work under this Contract shall be Rs. 6,94,56,431.67 (Rupees Six Crore Ninety Four Lakh Fifty Six

Thousand Four Hundred Thirty One and Sixty Seven Paise as per the following break-up:-

Sl. No.	Price Component	Amount (in Rs.)
1.	Erection	6,94,56,431.67
<b>Total for Erection/Installation Contract</b>		<b>6,94,56,431.67</b>

- 3.2 Notwithstanding the break-up of the Contract Price, the Contract shall, at all times, be construed as a single source responsibility Contract and any breach in any part of the Contract shall be treated as a breach of the entire Contract.
- 4.0 You are required to furnish at the earliest a Performance Security(ies), as per the SBD of IPDS scheme, for an amount of Rs. 69,45,643/- (*Rupees Sixty Nine Lakh Forty Five Thousand Six Hundred Forty Three only*) i.e. equal to 10% (Ten percent) of the Contract Price against erection / installation order shall be supplied within 28 days from the date of issue of letter of award (LOA) as per Clause 34 of ITB (Section-II of Volume-I of SBD of IPDS Scheme) and Clause 9 of GCC (Section-IV of Volume-I of SBD of IPDS Scheme).
- 5.0 For release of advance payment (admissible as per the Bidding Documents) equal to 10% of the erection Price component of the Contract Price (in two tranches of 5.0% each), you are, inter-alia, required to furnish a Bank Guarantee for the 110% of advance amount. The validity of the Advance Bank Guarantee shall be up to end of ninety (90) days after the scheduled month of erection of materials and shall be extendable time to time till ninety (90) days beyond revised scheduled month of erection of materials, as may be required under the Contract. Further, it may also be noted that furnishing of all the Contract Performance Securities under the 'First Contract' and 'Second Contract' shall be one of the conditions precedent to release of advance under this Contract.
- 6.0 All the bank guarantees shall be furnished from an eligible bank as described in the Bidding Documents.
- 7.0 The schedule for Taking Over/Completion of Facilities by the Employer upon successful completion of the work shall be 18 months from the date of issue of this Notification of Award for all contractual purposes.

- 8.0 This Notification of Award constitutes formation of the Contract and comes into force with effect from the date of issuance of this Notification of Award i.e. dated: 22.12.2017.
- 9.0 You shall enter into a Contract Agreement with us within twenty-eight (28) days from the date of this Notification of Award as per provision of Clause no. 33.0 of ITB (Section-II of Volume-I of SBD for IPDS scheme).
- 10.0 The copy of BoQ for IPDS work falling in the area of Smart City Project, Gurugram (Phase-3, Phase-4, Phase-5, Phase-7 & Phase-8) along with feeder details and copy of the Supplementary DPRs of Gurgaon Circle sanctioned by Monitoring Committee, Ministry of Power, Govt. of India under IPDS Scheme against the subject cited project is enclosed herewith for your ready reference.
- 11.0 You shall also submit PERT Chart / Project Execution Plan within 2 weeks from the date of LOA. The PERT Chart shall be signed, accepted and mutually agreed by your firm, Nodal officer of Nigam (i.e. CE/Smart City) and PMA within 2 weeks from the date of issuance of LOA.
- 12.0 It may also be taken note that the funding agency of the subject cited project is PFC, thus the acts / rules / guidelines / instructions / Construction Standards /Quality Control Mechanism of Power Finance Corporation or Ministry of Power / Govt. of India shall be binding upon you.
- 13.0 The joint foot survey duly signed by concerned nodal officer of DHBVN, representative of PMA and your representative shall be submitted to o/o of CE/PD&C within **60 days** of issuance of this letter. The Joint foot survey shall indicate the mapping of route of proposed new 11 kV lines, DTR S/s by foot survey in Urban areas be performed mentioning various milestones. While surveying, existing electrical infrastructure in the locality should also be mapped. Line alignment (single line diagram) on political map with fair correctness clearly indicating the GPS coordinates, be prepared. SLD and joint foot survey report shall be approved by Project Manager and shall be used as basic document for assessment of works under the contract. On completion of work, as built Single Line Diagram (SLD) and pole wise line diagram showing pole wise materials used and pole-to-pole span should be submitted to Project Manager. These details shall be used as reference documents by Quality Inspecting officials to execute inspection works.
- 14.0 It may also be taken note that your firm is also informed that you shall install the sign boards (Two nos.) for each phase within two weeks from the issuance of this letter as per specifications in the SBD in IPDS, as per the instructions of Power Finance Corporation or Ministry of Power / Govt. of India.

15.0 This Letter of Award is being issued to you in duplicate. We request you to return its duplicate copy duly signed and stamped on each page including the enclosed Appendix as a token of your acknowledgement within 2 weeks.

Please take necessary action to commence the work under confirmation to this office.

Thanking you.

**Yours faithfully,**

  
**Chief Engineer/PD&C,  
DHBVN, Hisar.**

**Enclosures: -**

1. Copy of Supplementary DPR of Gurgaon Circle
2. Copy of BoQ of subject cited work along with feeder details

**Copy to:-**

1. SPS to CMD, DHBVN, Hisar for kind information of the CMD, please.
2. SPS to Director/Projects for kind information of Director/Projects, please.
3. SPS to Director/OP for kind information of Director/OP, please.
4. CE/OP, DHBVN, Delhi for kind information, please.
5. CE/Smart City Project, DHBVN Gurugram for kind information please.
6. FA/PD&C, DHBVN, Hisar for kind information.
7. Chief Auditor, DHBVN, Hisar for kind information.
8. SE/ Smart City Project, DHBVN Gurugram for kind information and necessary action. It is requested to provide the information regarding exact / actual site locations as per BoQ of subject cited work along with feeder details, where the works proposed under the subject cited project are to be done by the turnkey contractor.
9. SE/OP, DHBVN Gurugram-I for kind information please.
10. SE/OP, DHBVN Gurugram-II for kind information please
11. Sh. Kamal Preet Wadhawan, Zonal Manager (North), Power Finance Corporation Ltd. Urjanidhi, 1, Barakhamba Lane, Connaught Place, New Delhi- 110001.
12. AG, Haryana, Chandigarh for kind information, please.
13. M/s ERDA, H. No.-102/V, MITC Colony, Vidyut Nagar, Hisar for kind information, please. It is requested to start the post award activities in consultation with the nodal officer and turnkey contractor, please.