
Annexure - 2 
Firm – 1 
 

Sr.  Firm Query  
 

DHBVN Reply/Comment 

1. For Indian Power Utility/Distribution Franchisee, what is the basis of calculation of 
contract value/single order value (like , is it the sale of electricity only or it also 
included the establishment and capital equipment cost used for a single project. 

It is clarified that sale of electricity is not counted towards 
technical experience. The technical experience is 
considered on the basis of single contract /work order 
against any project/work as per clause 2.1 of section-II Vol-I 
of the tender documents. 

a Since, a single project of power distribution/transmission network with this value is 
rarely awarded in India, it is requested to reduce the qualification criteria to 40 % 
for single project, 25% for two projects and 10% for five-six projects in last seven 
years. 

No Change – As per the NIT terms and Conditions.  

b Liquid Asset (Clause 2.2 B- Financial Criteria): As per pre-qualification, it is 
mentioned that the bidder shall have liquid asset or evidence of access to or 
availability of credit facilities extended by any Indian Scheduled Bank for an 
amount not less than 25% of the NIT value.  As a company we are associated with 
many numbers of Scheduled Banks, so the liquid asset should be sum of all the 
scheduled banks instead of restricting it to any scheduled bank. 

It is clarified that liquid asset or evidence of access to or 
availability of credit facilities extended by more than one 
Indian Scheduled Bank shall be considered after 
summation.  

2. Clause ITB : General Conditions of Contract 
 

 

A Under Necessary Terms & Conditions for Bidder in Point 7: It is mentioned that the 
variable prices as per IEEMA formula with maximum plus 10% ceiling, but on 
negative side it will be up to any extent.  We request you to limit it to 10% on 
negative side also. 

No Change – As per the NIT terms and Conditions.  

B Under Clause No.50.3 Taxation, Conditions of Contract, : It  is mentioned that all 
taxation duties shall be included in bid price and any such taxes, duties, levies 
additionally payable to contractors account and no separate claim on this behalf 
will be entertained.  Since, Goods and Services Tax may be applicable during 
execution of contract it should be an employers account to pay additional impact 
due to this. 

The clause 12, 14 and 50 of section-II vol-I and note below 
schedule-II (part-2) are clear and shall be referred to. The 
desired amendment has also been made in the tender 
documents and being notified as AMENDMENT-1 which 

may also be referred to in this regard.   

c. Terms of payment clause 33 : In clause 1, it is mentioned that the bidder shall 
supply materials only in Lots of individual item not exceeding 30% of the total 
quantity.  The lot size should be minimum 50% of the total quantity. 
In Point 7, since the second Lot shall be allowed only when 60% material of the 
first lot has been erected and certified by Engineer-in-charge.  There should be 
timeline for certification of erection bills. 
Under Common Point 3 the payment shall be made on 30th day of submission of 
bill. As mentioned in point 4 a rebate of 0.35% per week shall be availed if 
payment is made earlier than the period specified. Same shall be applicable as an 
interest, in case of payment made beyond the specified period. 

No change in the existing provision of lot size. Reasonable 
time shall be taken by concerned office for certification of 
the erected material. Under clause 33, Section-III, Vol-I, it is 
mentioned that the payment shall be made on 30th day of 
submission of the bill and requisite documents to the 
executing office by the contractor after attending the 
discrepancies / shortcomings, if any pointed out by the 
Engineer-in-charge/Executing office.  



3 General Points 

A. The entire ROW problem should be in client’s Scope 
B. Any Co-ordination required with other agencies during execution of 

project should be in DHBVN’s scope. 
C. All the necessary permission required for execution of project (like 

Municipal Corporation,  Jal Board etc.) should be in DHBVN’s scope.  

Refer clause 1.6 section-VII A Vol-II of the tender 
documents in this regard which states that  " Right of 
way clearance from the Private/ Public/ Government 
owned lands shall be the responsibility of the 
contractor, however, the same shall be facilitated by 
the employer in accordance with work schedule.   The 
employer/ owner shall not be responsible for delay on 
this account or pay any compensation in lieu of 
getting clearance/ any damages for right of way 
during the execution of the project". 
Also Refer Sr. no 9 under clause 1.1 of section-II vol-I 
of tender documents under the title ‘Restoration’ 
 
 

 

Firm -2 

Sr 
No. 

Condition As Per NIT Firm Query  
 

DHBVN 
Reply/Comment 

1. Pre-qualifying 
requirement 
(technical) 

2.1. a) Atleast one single project of Power distribution/ 
transmission network work, having the contract value equal to 
atleast 80% of the estimated cost of this tender, during the last 
three (3) completed financial years as on the date of bid 
opening. 
2.1. b) Atleast two projects of power distribution/ transmission 
network work, each having the contract value equal to atleast 
505 of the estimated cost of this tender, during the last four (4) 
completed financial years as on the date of bid opening. 
2.1.c) Atleast three projects of power distribution/ transmission 
network work, each having the contract value equal to atleast 
40% of the estimated cost of this tender, during the last five (5) 
completed financial years as on the date of bid opening 

Under technical PQR, 
financial PQR has been 
incorporated, hence we feel 
that consideration should be 
given for number of Kms of 
HT & LT line erected/ 
completed in the last 5/ 3 
years and PGCIL guideline 
be informed and financial 
capability should be 
covered under financial 
criteria. 

No Change – As per 
the NIT terms and 
Conditions.  

 

 

 

 



Firm - 3 

Sl. 
No. 

Section/Clause/ 
Pg. No. 

Description Firm Observation/Comments DHBVN Reply/Comment 

1. Cl. No 15, 
Section 1. Vol.1, 
ITB. 

Earnest Money 
Deposit. 

Please let us know the Stamp Paper value on which 
the Earnest Money Deposit Bank guarantee Need 
to be Prepared. 
Also inform us whether the Earnest Money Bank 
Guarantee need to be prepared from a 
Nationalized/Scheduled Bank having local branch? 

For BG stamp paper value should be as 
per Bank Standards and statutory 
provisions.  
 
As per clause 33.1 of section-I, volume-I, 
performance Bank Guarantee should be 
from a Scheduled / Nationalized Bank, in 
branch situated in Gurgaon / Hisar  

2. Cl. No 2.1 
Section 1. Vol.1, 
ITB. 

Technical 
Qualification of 
Bidder. 

We request you to review the qualification 
requirement and relax the value /quantum as under: 
 The bidder who wishes to participate in this tender 
should have executed and successfully 
commissioned, on turnkey basis 
 a.    At least one single Project of power 

distribution / transmission network, having the 
contract value equal to at least 50% of the 
estimated cost of this tender, during the 
last 3 completed financial years as on date 

of bid opening.  
OR. 

b.   At least two projects of power 

distribution/transmission network, having the 
contract value equal to at least 40% of the 
estimated cost of this tender, during the last 
4 financial years as on date of bid opening. 

OR. 
c.   At least three projects of power 

distribution/transmission network, having the 
contract value equal to at least 30% of the 
estimated cost of this tender, during the last 
5 completed financial years as on date of bid 

opening. 
  

Further to the above, we request you to confirm the 
following pertaining to the qualification requirement. 
1.    Whether the partially completed projects with 

quantum as indicated above will be counted for 

No Change – As per the NIT terms and 

Conditions.  



Sl. 
No. 

Section/Clause/ 
Pg. No. 

Description Firm Observation/Comments DHBVN Reply/Comment 

demonstrating the Technical Qualification of 
Bidder. 

 2.     Please confirm whether Projects Awarded 
before 5/4/3 years however which are 
completed within Last 5/4/3 years will be 
counted for evaluating Bidders Technical 
Eligibility. Please appreciate that such large 
value projects may be delayed to number of 
factors which are not in the control of 
contractors and suitable time extension has 
been provided by customer due to the same. 

  

3. Cl. No. 14 
Section 1. Vol.1, 
ITB. 

Taxes and duties. We understand that in case of Bought-out materials 
all the Taxes, Duties, levis shall be included in the 
bidder’s Quoted price including Sales tax and 
service tax on Erection portion, please confirm. 
 In view of the introduction of GST in sight, we 
request you to consider the payment of introduction 
of any New taxes during the project period for 
bought-out items also. 
Also please inform us the various 
taxes/duties/levies/ surcharges which shall be 
considered during the evaluation of Prices Quoted 
by bidders. 

The clause 12, 14 and 50 of section-II vol-I 
and note below schedule-II (part-2) are 
clear and shall be referred to. The desired 
amendment has also been made in the 
tender documents and being notified as 
AMENDMENT-1 which may also be 

referred to in this regard.   
 
The provision of GST has not been made in 
the tender documents. 
 
The evaluation shall be done on the total 
price quoted by the bidder  

4. Cl. No. 29 
Section 1. Vol.1, 
ITB. 

Taking Over. 1.      Kindly clarify, whether taking over of work will 
be done phase wise or after completion of entire 
work as per contract.  We request you to allow 
Taking over of the work in phase wise manner. 

2.      In Case of Phase Wise Taking over Whether 
the Warranty of Equipments shall be 60 Months 
from the Date of Phase-wise Taking Over? 
Please confirm 

1. The taking over shall be for the project 
as a whole after completion in accordance 
with clause-25 Section-III vol-I and clause-
1 section-II vol-I. 
2. No change in warranty clause – As per 
the NIT terms and Conditions. 

5. Cl. No. 29 
Section 1. Vol.1, 
ITB. 

Warranty. We have noted that warranty/guarantee period has 
been specified as 60months for all items. As per 
standard practice the defect liability period for the 
project is 12 months and the warranty / guarantee 
for major item is 3/5 years based on the item. 

No Change – As per the NIT terms and 

Conditions.  



Sl. 
No. 

Section/Clause/ 
Pg. No. 

Description Firm Observation/Comments DHBVN Reply/Comment 

Further the system maintenance of 5 years is in 
scope of the bidder and the remaining system 
performance is anyways monitored during this 
period. In view of the above, we request you to 
kindly accept warranty / guarantee period of 60 
months for major items only. 

6. Cl. No. 33 
Section 1. Vol.1, 
ITB. 

Terms of Payment. Looking at the large value of the project and 
payment term interlinked with the erection of 
facilities, we request you to kindly review the 
Payment terms and modify the same as below. 
1.     Interest free mobilization advance @ 10% of 

total contract value against submission of bank 
guarantee. 

2.     15% Retention may be released against 
submission of bank guarantee against Phase 
wise taking over. This retention BG shall be 
valid till the completion and taking over of entire 
project. 

No Change – As per the NIT terms and 
Conditions. 

7. ----- ROW and Facility 
Restoration 
Charges. 

1.    As clarified during pre-bid meeting, any ROW 
issues arising during the course of project shall 
be resolved by DHBVNL and the same is not in 
Contractor’s Scope please confirm. 

2.     Kindly confirm, whether the 
restoration/reinstatement to original state for 
Roads, Footpaths, Pavement etc. after the 
underground cabling work will not be included in 
bidder’s scope of work, which shall be restored 
by DHBVNL directly with association of 
municipal committee. Please confirm. 

1. Refer clause 1.6 section-VII A Vol-II of 
the tender documents in this regard which 
states that  " Right of way clearance from 
the Private/ Public/ Government owned 
lands shall be the responsibility of the 
contractor, however, the same shall be 
facilitated by the employer in accordance 
with work schedule.   The employer/ 
owner shall not be responsible for delay 
on this account or pay any compensation 
in lieu of getting clearance/ any damages 
for right of way during the execution of the 
project". 

 
2. Refer sr no 9 under clause 1.1 of 
section-II vol-I of tender documents under 
the title ‘Restoration’ 
. 

8. ---- Approved Vendors 
List. 

1.    Please provide DHBVNL approved vendor’s 
List for Street light Poles Fixtures and other key 

The approved vendor list of street light 
equipments is not available. 



Sl. 
No. 

Section/Clause/ 
Pg. No. 

Description Firm Observation/Comments DHBVN Reply/Comment 

materials/Equipments. 
  

2.     Also confirm whether in the event of order, 
materials / Equipments can be procured from 
new vendors who will meet the Manufacturer’s 
Qualification criteria after successful Vendor 
approval procedure? 

  
3.     There is no make of octagonal Poles given in 

the tender specification. The quantity of poles is 
huge and hence we request you to specify the 
make of pole manufactures based on their 
manufacturing capability so that good quality of 
Poles are supplied in the project. We are 
enclosing our Octagonal Pole Product detail & 
General specification for your review and 
needful 

 
Refer clause 1.3 Section-II of Vol-I in this 
regard. 
 
Octagonal Poles – Specifications have 
already been provided in the tender 
documents. 

9. ---- Price Variation 
Indices. 

We understand that the Price Adjustments For 
Cables & Distribution Transformers shall be 
governed by the following IEEMA Circulars/Indices 
and formulas as mentioned. 
a.   For Cables: 36/DIV/CAB/05 dated 07/01/2007. 
b.     For DTR: 147/DIV/TRF/05 dated 31/08/2015. 
 Please confirm the base dates for price variation 
calculations. Also we request you to allow price 
variation on other major items such as RMU / Pillar 
boxes / DB’s etc. 

Refer clause 12 section-II vol-I. 

10. ---- Tender Drawings. Please provide the technical /Civil Drawings as 
mentioned in ANNEXURE-I of Vol II V_1. As the 
same is not provided along with tender documents.  

Already Attached with the tender 
documents. 

11. ---- ---- We understand that the subject tenders are e-
tenders and only the key documents such as 
Tender Fee, Earnest Money, Power of Attorney of 
Bid signatory. Any Affidavits/Declarations need to 
be submitted in hard copies. All other documents 
including Bidding forms, Formats of Tender 
Specifications which are part of Techno-commercial 
Bid. Qualification Documents etc. are to be 

Bid along with all the relevant documents 
are to be submitted/uploded through e-
tendering online. However, the bidders 
shall deposit stamped & signed hard 
copy replica/original documents of the 
online technical bid which the bidder has 
uploaded.   
The price bids i.e. Part-2 are to be 



Sl. 
No. 

Section/Clause/ 
Pg. No. 

Description Firm Observation/Comments DHBVN Reply/Comment 

uploaded to e-procurement portal in Soft Copy 
(Scanned) format. 
Please confirm. 

submitted online only on the e-
tendering portal and hard copy of the 
same will not be accepted. 

12 Section IV, 
Contract Data 

The Intended 
Completion Date for 
the whole of the 
Works is Eighteen 
(18) months from the 
date of issue of LOI 
with the following 
milestones. 

Looking at the huge volume of work, we request 
you to review the completion period and change it 
to 24 months from effective date of award. 

Please refer to the AMENDMENT-1. 

 

Firm - 4  

Sl. 
No. 

Volume 
& 
Section
s 

Item Provisions in the document Firm Proposal/Query  DHBVN Reply/Comment 

1 Vol.1, 
Sec.22 

Warranty The warranty of equipment shall be for the 
period as per provisions made in the 
Technical specifications of the Nigam from 
date of commissioning or 60 (sixty) 
months from the date of commissioning 

of the entire project, whichever is more. 
…… 

The warranty of each equipment 
shall be for 60 months from the date 
of commissioning of that equipment. 
……………. 

No Change – As per the NIT 
terms and Conditions. 

2 Vol.1, 
Sec.25 

2.1 
Technical 

It is the intent of this tender to invite those 
turnkey contractors who have a proven 
record of excellence in the execution of 
large projects. The bidder who wishes to 
participate in this tender should have 
executed and successfully commissioned, 
on turnkey basis:- 
…………. 

It is the intent of this tender to invite 
those turnkey contractors who have 
a proven record of excellence in the 
execution of large projects OR an 
Indian power utility / distribution 
franchisee who is in the business of 
transmission / sale of electricity in 
India. The Contractor who wishes to 
participate in this tender should have 
executed and successfully 
commissioned, on turnkey basis OR 
the power utility / distribution 

No Change – As per the NIT 
terms and Conditions. 



franchisee who wishes to participate 
in this tender should have executed 
and successfully commissioned in its 
own network :- 
……………….. 

3 Vol.1, 
Sec.28 

Performa
nce 
Criteria 

The firm / bidders should have completed 
all the turnkey works in the utility issued on 
or before 31.12.2011 by DHBVN. 

The existing contractors of DHBVN 
should have completed all the 
turnkey works in the utility issued on 
or before 31.12.2011 by DHBVN. 
This Criteria is not applicable to the 
firm / bidders who are not the 
existing contractors of DHBVN. 

Please refer to the 
AMENDMENT-1. 

4 Vol.1, 
ITB,pag
e 21 

2. Laying 
of 
undergro
und 
cables 

The contractor will lay the underground 
cables in such a fashion that no straight 
through joints are required……….. 

The contractor will lay the 
underground cables in such a 
fashion that no straight through joints 
below 100 metres of cables are 
required……….. 

Please refer to the 
AMENDMENT-1. 

5 Vol.1, 
ITB,pag
e 21 

8. 
Dismantl
ement of 
Street 
Lights 

…. The material of the street light to be 
dismantled need not be returned to the 
concerned HUDA / MCG Authority and the 
same shall be kept by the prospective 
bidder and the credit of the same will be 
availed by DHBVN as per cost…… 

The material of the street light to be 
dismantled is to be returned to the 
concerned HUDA / MCG Authority / 
DHBVN Stores. 

No Change – As per the NIT 
terms and Conditions. 

6 Vol.1, 
ITB,pag
e 26 

12. 
Integratio
n with 
AMI 

……..Bidders under the present scope of 
Smart Grid work will design and provide 
SCADA compatible equipment and 
connectivity in such a fashion that the 
same is integrated smoothly with SCADA 
deployment included hardware / software 
for the entire Gurgaon on open platform so 
as to ensure successful SCADA operation 
which shall be the ultimate aim of this 
project for which contractor of this work will 
also be responsible. 

As the bidder is not supplying the 
SCADA hardware & software and 
there is no SCADA control room at 
present, further clarification is 
required on the scope of the bidder. 
It is proposed to delete these from 
the scope of this bid. 

Refer AMENDMENT-1 

7 Vol.1, 
ITB,pag
e 36 

2.1 
Technical 

It is the intent of this tender to invite those 
turnkey contractors who have a proven 
record of excellence in the execution of 
large projects. The bidder who wishes to 
participate in this tender should have 
executed and successfully commissioned, 
on turnkey basis:- 
…………. 

It is the intent of this tender to invite 
those turnkey contractors who have 
a proven record of excellence in the 
execution of large projects OR an 
Indian power utility / distribution 
franchisee who is in the business of 
transmission / sale of electricity in 
India. The Contractor who wishes to 

No Change – As per the NIT 
terms and Conditions. 



participate in this tender should have 
executed and successfully 
commissioned, on turnkey basis OR 
the power utility / distribution 
franchisee who wishes to participate 
in this tender should have executed 
and successfully commissioned in its 
own network :- 
……………….. 

8 Vol.1, 
ITB,pag
e 39 

2.6 ………………………………………. 
b) Total annual turnover of erection and 
supply of material and equipment, over the 
last 3 years 
c) The performance as prime contractor for 
the erection and supply of material and 
equipment of similar nature over the last 5 
years and details of other works and 
contractual commitments, presently in 
hand…….. 

………………………………………….. 
b) Total annual CAPEX for erection 
and supply of material and 
equipment, over the last 3 years. 
c) Add the following in the end –  
The power utility / distribution 
franchisee to submit the details for 
the erection and supply of material 
and equipment of similar nature over 
the last 5 years and details of other 
works and contractual commitments, 
presently in hand…….. 

No Change – As per the NIT 
terms and Conditions. 

 

Firm - 5 

Sr.No Tender Clause Firm Query DNBVN Reply/Comment 

1 Volume-1,Section-
I,Clause-2: 
Qualification of the 
Bidder 

It is noticed that there is no provision for consortium bidding by a 
reputed Engineering Contractor with Infrastructure 
experience(such as EIL)alongwith a Turnkey Contractor with 
experience of electrical turnkey projects.It is requested that the 
same may be included for competitive bidding 

No Change – As per the NIT terms and 
Conditions. 

 

 

 

 

 



Firm - 6 

Sl. No. Clause No. Description Firm Pre-Bid Query DHBVN Reply/Comment 

1   General Description Request you to provide source of 
fund of this project. 

The funding has not been tied up yet. It is proposed to 
arrange 25% the project cost as grant from MoP, GoI out 
of Power System Development Fund (PSDF) and balance 
75% of the project cost to be arranged as loan from 
financial institution like power finance corporation (PFC) 
and State Govt equity etc.  

 

Firm -7 

Sr.No. Reference Clause Existing Provision Firm Proposal/Query DHBVN Reply/Comment 

1 Necessary Terms & 
conditions 
Sr.No.21(a) (Page 
No.7 of vol-i) 

To arrange the return Taxi/Air Travel at 
the contractors cost for the 
engineers/officers deputed for carrying 
out the inspection of the material 

The limitation of such costs 
should be applicable up to two 
officials of the Nigam. 

No Change – As per the NIT terms and 
Conditions. 

2. Necessary Terms & 
conditions Sr.No.22 
(Page No. 8 of vol-
1) 

Warranty The warranty of equipments 
shall be for the period as per provisions 
made in the Technical specifications of 
the Nigam from date of commissioning 
or 60(sixty) months from the date of 
commissioning of the entire project, 
whichever is more. 

The warranty exclusions to be 
clearly specified such as 
damage from third parties, other 
utilities, overloading etc. 
Otherwise, the same remains a 
contention while enforcing the 
warranty conditions. 

No Change – As per the NIT terms and 
Conditions. 

3. Necessary terms & 
Conditions 
Sr.No.24 (Page No. 
8 of vol-1) 

Foreign firm : A foreign firm which 
wishes to participate in the bid should 
have an established base in India. The 
firm can only participate in the t ender 
by entering into joint venture with an 
Indian firm as a partner and not as lead 
partner.  The foreign firm should also be 
a company and should have 
successfully executed 
distribution/transmission turnkey 
projects in India during the last three 
years either individually or in Joint 
venture with an Indian firm. The foreign 
bidder must have its registered office 
(Under the companies Act 1956 with 
Registrar of Companies) in India. 

AS per company laws, a foreign 
firm can have either Liaison 
office or Project office or Branch 
office. There is no provision for a 
foreign firm to have a Registered 
office in India. We propose the 
following amendments 
a) Foreign firm’s project office be 
allowed after success in the bid. 
(b)Foreign firm be allowed to 
become lead partner with 
authorization to receive payment 
in the name of JV Partner. 
c) Foreign firm’s international 
experience be allowed to be 
considered for the purpose of 

No Change – As per the NIT terms and 
Conditions. 



qualification. 
d) Major equipment supplier be 
allowed to become JV partner. 

4. Necessary Terms & 
Conditions 
Sr.No.31` (Page 
no.11 of vol-1) 

The bidder shall have the valid license 
for carrying out 11kV or above voltage 
works from the Chief Electrical 
Inspector (CEI)of any state in India. 
However, before starting the work, he 
shall seek CEI Haryana license also. 

The license of any partner in the 
JV may be considered for the 
purpose of qualification. 

All the joint venture partners shall have 
the valid license in the name of 
respective firm/company as per the 
requirement of the clause. 

5. ITB Clause 4 (Page 
No.21 of vol-1) 

The contractor shall supply and erect 
the distribution Transformers strictly in 
accordance with the finalized and 
approved locations as per the foot 
survey.  In case any change is required 
due to ROW problems, alternate 
feasible nearby location shall be worked 
out and got approved from by the 
Nigam 

The same be allowed to be 
approved in the Site Register or 
through Minutes of meeting at 
site. 

No Change – As per the NIT terms and 
Conditions. 

6. ITB clause 2.4 
(Page No.38 of vol.-
I_) 

 International supply experience 
may be considered. 

No Change – As per the NIT terms and 
Conditions. 

7. Regarding ROW  ROW to be Nigam’s account Refer clause 1.6 section-VII A Vol-II of 
the tender documents in this regard 
which states that  " Right of way 
clearance from the Private/ Public/ 
Government owned lands shall be the 
responsibility of the contractor, 
however, the same shall be facilitated 
by the employer in accordance with 
work schedule.   The employer/ owner 
shall not be responsible for delay on 
this account or pay any compensation 
in lieu of getting clearance/ any 
damages for right of way during the 
execution of the project". 

8 TPIA  The situation of appointment of 
TPIA be cleared in the bid 
documents. 

PGCIL has already been appointed. 
However, Nigam reserves the right to 
engage more firms as Third party 
inspection agency, if required. 

 

 



Firm - 8 

Sr. No. Firm Query DHBVN Reply/Comment 

1 

Type of fiber optics port is not defined for optical connectivity 
of various devices like FRTU, RMU upto SACDA control 
room. Please specify the type of fiber optics port to be used. 
Considering your application and surrounding environment IP 
68 rated connectivity at substation and distribution 
transformer would be the appropriate solution. We suggest to 
used IP 68 rated connector assemblies for this connectivity. 

It is clarified that the description of the connections, accessories etc have 
not been mentioned and are to be designed by the turnkey contractor in 
accordance with the requirement of the project and the prevalent industry 
standards, subject to the approval of design by DHBVN.  
Refer Amendment-1 in this regard also. 

2 

Type of fiber optic distribution box required at Distribution 
Transformer locations is not defined. Kindly specify the type 
of fiber distribution box required at each distribution 
transformer location. 

It is clarified that the description of the fibre optic distribution box etc have 
not been mentioned and are to be designed by the turnkey contractor in 
accordance with the requirement of the project and the prevalent industry 
standards, subject to the approval of design by DHBVN.  
Refer Amendment-1 in this regard also. 

 

Firm -9  

Sl.no Clause No 
as per NIT 

As  per Tender Firm Proposal for amendment DHBVN 
Reply/Comment 

 1 Qualificatio
n of the 
Bidder 
Clause no 
2.1.Technic
al 

a. At least one single project of power distribution/ transmission 
network work, having the contract value equal to at least 80% 
of the estimated cost of this tender, during the last three (3) 
completed financial years as on the date of bid Opening. 

               OR 

b. At least two projects of power distribution/ transmission 
network work, each having the contract value equal to at least 
50% of the estimated cost of this tender, during the last four 
(4) completed financial years as on the date of bid opening. 

              OR 

c. At least three projects of power distribution/ transmission 
network work, each having the contract value equal to at least 
40% of the estimated cost of this tender, during the last five 
(5) completed financial years as on the date of bid opening. 

a)       At least one single project of any 
infrastructure project of having the 

contract value equal to at least 80% 
of the estimated cost of this tender, 
during the last three (3) completed 
financial years as on the date of bid 
opening. 

b)    Cumulative of project of power 
distribution/ transmission network 
work, having the contract value 
equal to at least 60% of the 
estimated cost of this tender, during 
the last three (3) completed financial 
years as on the date of bid opening. 

No Change – As 
per the NIT terms 
and Conditions. 

 

 



Firm - 10 

Sr. 
No. 

Clause No. DHBVN Clause Description  Pre-Bid Query  DHBVN Reply/Comment 

 1 General  Type of Contract Please clarify whether DHBVN will issue divisible 
contract i.e One contract for supply & another 
contract for Erection. Please confirm. 

Refer Amendment-1 

2 General The Bank Guarantee is issued 
using SFMS Platform by the 
bank's located in India. 

To provide the EMD Bank Guarantee through 
SFMS Platform it is requested to provide the 
Banker's details of DHBVN. (Like IFSC Code) 

AXIS Bank A/c No. 
260010200000444, IFSC Code- 
UTIB0000260 

3 Necessary Terms 
and conditions for 
Bidders against 
NIT/Sr. No-
25/clause-2.1 

Pre-Qualification Requirement / 
Technical 

PQR mention in the tender documents is very 
harsh and tough and De-barring sound and 
technically competent parties having good 
exposure for similar nature of works. 
We request you to please dilute the PQR 
conditions suitably so that more competent bidder 
can participate in the bidding process to have 
healthy competition and good price advantage to 
DHBVN. 

No Change – As per the NIT terms 
and Conditions. 

4 ITB/Clause-
4/Scope Activities 

Scope of Contractor – Network 
Designing of the system. 

As we understand that the said tender is based on 
BOQ given by the DHBVN. If any new materials / 
Items are required beyond the BOQ DHBVN will 
reimbursed the same with mutual agreed rates. 
Please confirm   

Refer Sr no. 15 under clause 1.1 of 
section-II Vol-I under the title 
‘Miscellaneous’.  
 

5 ITB/Clause-
4/Scope Activities 

Scope of Contractor –Road 
Restoration. 

As per tender documents, Nigam’s shall 
pay/reimbursed Railway /Forest Deptt /or any other 
Govt. / Statutory bodies charges. We understand 
that all statutory charges towards Road Restoration 
to CPWD/PWD/Municipal corporation/or any other 
related government agencies shall be 
paid/reimbursed by DHBVN. Please confirm    

Refer sr no 9 under clause 1.1 of 
section-II vol-I of tender documents 
under the title ‘Restoration’ 

.  

6 ITB/Clause-
4/Scope 
Activities/clause 
11 

Support services (including 
Operation and Maintenance) for 
5 years after commissioning of 
entire project 

As we understand that the Operation and 
Maintenance for 5 years are bidder’s scope. We 
request you to please provide us detailed scope of 
works under 5 years O&M. 

Refer Appendix-1 to the Tender 

documents and Amendment-1. 

7 General Queries Duplicacy of Clause and terms 
& conditions  

During study the tender documents there are many 
clause repeated in different sections like ITB, Vol-II 
and CoC. We request you to please advise us 
which one is superseding if similar clause / 
description persist. Please clarify  

Refer Sr No-15 under clause-1.1 
section-II Vol-I. 
 

8 ITB/Clause- The scope of the contractor As we understand that bidder’s scope up to shifting The already installed/existing meters 



4/Scope 
Activities/clause 
15 

shall be upto the point of 
connecting the newly laid 
system upto the consumer 
meter which will be shifted to 
the new location i.e on the 
outside of the outer wall of the 
premises, without any cost. 
This shall be carried out by the 
contractor in the presence of 
the Nigam’s representative. 
The sealing/ de-sealing of 
meter shall be the responsibility 
of the Nigam. The incoming 
and outgoing cable before and 
after the meter shall be fixed on 
the walls through cleating for 
which the design shall be got 
approved by the contractor.  

of meter to outside the wall of consumers. Now as 
per BOQ there are no Items mention in the tender 
documents. Please provide and add meter with 
polycarbonate box and fitting accessories with 
service cable.   

of the consumers are to be shifted on 
‘as is’ basis on to the outside of the 
wall of consumers. The service cables 
are to be replaced and the same have 
already been provided in the BOQ. All 
the other fittings & accessories for the 
above are in the scope of contractor. 
However, in addition, some of the old 
meters may have to be replaced with 
new ones therefore in that case the 
meters and boxes will be provided by 
Nigam. 

9 ITB/Clause-
12.6/Bid Price 

No mobilization advance shall 
be paid to the successful 
Bidder, as such the same will 
not be considered in the Bid. 

We request you to please allow mobilization 
advance for smooth project execution.  

No Change – As per the NIT terms 
and Conditions. 

 11 General 
Statutory Variation and 
Introduction of New Taxes & 
Duties   

Whether any statutory variation in tax & duties due 

to change in existing Tax Laws or Introduction or 

levy of any new tax laws (like GST etc.) will be 

allowed or not on supply of self-manufactured & 

bought out item and on Erection contract. Please 

clarify. 

The clause 12, 14 and 50 of section-II 
vol-I and note below schedule-II (part-
2) are clear and shall be referred to. 
The desired amendment has also 
been made in the tender documents 
and being notified as AMENDMENT-
1 which may also be referred to in this 

regard.   
 
The provision of GST has not been 
made in the tender documents. 
. 

12 

ITB/Clause-
4/Scope 
Activities/5 
Erection of 
RMU/FRTU 

The RMUs with Inbuilt FRTU 
and FPIs 

As per manufacturer practice, the FRTU can be 
mounted inside or outside the RMU as per the 
design of the RMU vendor. Please Confirm 

FRTU should be mounted inside the 

RMU 



13 BOQ / Item no. 5 M.S. Galvanized Items 

As we understand that all structures required for 
equipment’s / double-decker arrangement / 
installation of DT’s, RMU and PSS shall be 
covered in Item no 5 of BOQ. Please confirm.   

Yes, all structures required for 

equipment’s / double-decker 

arrangement / installation of DT’s, 

RMU and PSS shall be covered in 

Item no 5 of BOQ.  

14 

ITB/Clause-
4/Scope 
Activities/clause 
12 

Integration with AMI 

(mandatory in the scope of 
contractor but not linked with 
the execution schedule of the 
project work up to the time of 
support services period).  

We understand that our scope are limited to 
provide SCADA compatible equipment’s only for 
Integration with AMI for future coming project which 
is not included in this tender. Please clarify and 
confirm.  

Refer AMENDMENT-1 

15 

ITB/Clause-
4/Scope 
Activities/clause 
13 

Metal free and armored optical 
fibre cables are added in the 
Bill of Quantity, whereas the 
required accessories like fibre 
optic cord panels, racks, jacks, 
connectors, accessories for 
assembly etc., as per site 
requirement, are not defined 
separately.  

We request you to please add accessories for 
optical fiber cable in BOQ with tentative quantities. 
Whereas at the time of survey after award of 
contract will fix up the quantities. Please provide 
and amend.   

As already defined in the BOQ fiber 

cable is to be supplied along with all 

the accessories connectors, switches 

etc. and the bidder shall include the 

price for the same in their bids.  

16 Sr. No. 3a of BOQ Technical Specifications 
Technical Specification for 11 KV Polymeric 
insulators is not given. Please furnish the same 

Refer amended BoQ and refer the 

specification no CSC-

29/DH/UH/P&D/2009-10 which is 

available at Nigam’s web site 

www.dhbvn.org.in. 

17 Sr. No. 2c of BOQ Technical Specifications 
Technical Specification for 3.5Cx 240 sq. mm is not 
given. Please furnish the details 

Refer Amendment-1.  

18 Sr. No. 4b of BOQ Technical Specifications 
Technical Specification for Egg/Stay Insulator is 
not given. Please furnish the details 

Please refer the specification no CSC-

62/DH/UH/P&D/2011-2012 which is 

available at Nigam’s web site 

www.dhbvn.org.in.  

19 
Sr. No. 9 (11 kV 
400 A GO Switch) 
of BOQ 

Technical Specifications 

Technical specification given with the tender 
document is only, for 400A male & Female contact 
not for complete GO Switch. Please furnish 
complete Technical Specification for 11 kV 400 A 
GO Switch. 

Please refer the specification no CSC-

28/DH/UH-Amendment &  

CSC-83/DH/UH/P&D/2014-2015 

which are available at Nigam’s web 

site www.dhbvn.org.in.  

20 
Sr. No. 32a of 
BOQ 

Technical Specifications 
Technical Specification of 3Cx2.5 Sq. mm 
(80/.20mm) PVC Cable not given. Please furnish 
the details 

Please refer the specification no CSC-

122/DH/UH/P&D/2015-16 which is 

available at Nigam’s web site 

www.dhbvn.org.in.  

http://dhbvn.org.in/staticContent/specification/PDC/CSC-XXVIII-Amendment.pdf
http://dhbvn.org.in/staticContent/specification/PDC/CSC-XXVIII-Amendment.pdf
http://dhbvn.org.in/staticContent/specification/PDC/CSC-83.PDF
http://dhbvn.org.in/staticContent/specification/PDC/CSC-83.PDF


21 Sr. No. 32f of BOQ Technical Specifications 
Technical Specification of 4Cx25 sq.mm Armor 
Cable is not given. Please furnish the details. 

Please refer the specification no CSC-

115/R-1 or latest amendment which is 

available at Nigam’s web site 

www.dhbvn.org.in.  

22 

Sr. No. 2b of BOQ 
and Technical 
specification of 
105 sq. mm 
Insulated 
conductor 

Technical Specifications 

In BOQ 100 Sq. mm Insulated conductor is given 
But technical is given for 105 sq. mm cross 
sectional Area Conductor. We presume it 100sq 
mm of inner cross sectional area for conductor & 
105 Sq. mm outer cross sectional area with PVC 
insulation. Please Clarify? 

As per technical specification  

23 
Section-
II/ITB/Important 
Notes/clause -xii 

 
Work shall be completed within 
18 months from the issue of 
LOI.  
 

As we understand that this is first smart city project 
and there are huge underground cabling and 
integration from existing system works involved. In 
the view of majority of huge works involvement we 
request you to please extend the completion period 
by 24 months from the date of LOI. 

Refer AMENDMENT-1 in this regard. 

24 

Section-
II/ITB/Information 
required with 
proposal/clause -
22.3 

The Bid not containing 
sufficient descriptive materials 
to describe accurately the 
equipment/material proposed 
may be treated as incomplete 
and hence rejected. 

We will provide the indicative technical parameters 
for the following items at the time of bidding stage,  

1. Cable  
2. RMU 
3. PSS 
4. Distribution Transformer 
5. LT Feeder pillar 

However, we provided Undertaking for confirmation 
of guaranteed technical parameters and 
procurement of materials from the approved source 
of DHBVN. If there is any new vendor/suppler 
introduce for materials/equipment’s may take 
DHBVN approval before finalize.  Please confirm 

The approved vendor list of street 
light equipments is not available. 
Refer clause 1.3 Section-II of Vol-I 
in this regard. 
 

 

25 
Section-
II/ITB/Dismantlem
ent /clause -8 

Dismantlement of Existing 11 
kV, LT overhead system and 
the street lights  
The material of the street light 
to be dismantled need not be 
returned to the concerned 
HUDA/ MCG authority and the 
same shall be kept by the 
prospective bidder and the 
credit of the same will be 
availed by DHBVN  

We request you to please all dismantled materials 
for street light kept by DHBVN and sale out by 
open Auction process. Please confirm 

 No Change – As per the NIT terms 

and Conditions. 

26 
Section-II/ITB/AMI 
/clause -12 

Integration with AMI 
(mandatory in the scope of 

As we understand that AMI is not in bidder scope 
for this project. We provide only integration support 

Refer Amendment-1 



contractor but not linked with 
the execution schedule of the 
project work upto the time of 
support services period)  

to AMI contractor. Please specify the bidder scope 
for support of integration to AMI contractor. Please 
Provide      

27 

Section-
II/ITB/IEEMA 
Ceiling /clause -
12.4 

The variable price as per 
IEEMA formula with maximum 
+10% ceiling but on, negative 
side it will be up to any extent 

The Variable price as per IEEMA formula with 
maximum +10% ceiling specified in tender 
documents. We request you to please specify the 
negative ceiling in the same manner i.e. -10%. 
Please confirm.  

No Change  

28 General Type Test of Materials 

As we understand that if manufacture having valid 
type test report of similar or higher grade type of 
materials/equipment’s within last 5 years then there 
are no need to  do type testing again on the same 
materials/ equipment’s. Please confirm 

The type test reports/ certificates are 

to be submitted by the contractor as 

per the requirement of the technical 

specification/ tender documents. Type 

test should have been conducted on 

the material/ equipment which is to be 

supplied and the type tests conducted 

on similar or higher grade type of 

material/ equipment are not eligible for 

a different/ lower grade of that 

material/ equipment.  

29 
Vol-II/Section-VII 
A/Clause-1.8 

Route Map of the Underground 
system / Topographical Map 

We request you to please provide Route Map for 
Underground cabling system. 

Single line diagram (SLDs) have 

already been attached with the tender 

documents. 

30 
Section-II/ITB/4-
Scope 
Activities/clause -1 

Scope of Works / Bill Of 
Materials 

As per scope of works DHBVN mention that Foot 
survey and GPS/GIS Mapping/survey are in 
Contractor’s scope. We request you to please add 
this items in BOQ as this is one of the major works 
for this project. Please confirm  

No Change – As per the NIT terms 

and Conditions. 

31 
Section-VI/BOQ 
and Schedule of 
Prices 

Quantities 

As per Bill of Materials, there are mismatching in 
quantities of supply of cable/HDPE Pipes and 
quantities of laying in trenches/HDD. Please 
provide us the details matching quantities. 

As mentioned in the BOQ the total 

quantity of 397 Km of Trenchless 

laying of Cable using HDD method 

includes HDPE pipe, PLB-HDPE and 

some quantity of LT cable. However, 

during the foot survey in case of any 

variation, the same shall be covered 

under the variation clause. 

32 
Section-VI/BOQ 
and Schedule of 
Prices 

Underground Room for 
Distribution Transformer 

As per safety point of view, the oil filled transformer 
should not place in closed underground room due 
to fire. Please confirm that only dry/raisin cast 
transformer shall be place in underground room. 
Please confirm  

Provision of Dry type distribution 

transformers has already been made 

in the BOQ.  



33 
Section-VI/BOQ 
and Schedule of 
Prices 

Double-decker room 

We proposed double-decker arrangements through 
fabricated steel structures instead of closed 
building room. Many utilities using fabricated steel 
structures for this purpose. Please confirm.   

No Change – As per the NIT terms 

and Conditions. 

34 
Vol-II / Section VII-
A/Clause no-2 

Manholes for Cable Jointing 

As we are reputed EPC company and do so many 
jobs for cable laying works upto 220 kV. As we 
understand that this is major items for this works 
hence we request you to please add this item in Bill 
of materials. Please confirm 

No Change – As per the NIT terms 

and Conditions. 

35 
Vol-II / Section VII-
A/Clause no-4 

Installation of RCC hume Pipe 

As we understand that this item is not applicable 
for this project. Please confirm  
If item is in scope please add this items to bill of 
materials. Please confirm and amend 

No Change – As per the NIT terms 

and Conditions. 
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Sr. No. Observation  DHBVN Reply/Comment  

1 Item no.32 e& f involves UG cabling with open cut method. Scope of work under this also includes 
restoration of Road to original look as far as possible. Also as per the scope of works clause 4.9 
restoration shall be considered as part of the laying of cables however permission charges if any 
shall be refundable. Herein we wish to mention that the cost towards restoration of road shall be 
substantial and huge against the route length of 646Kms. Accordingly the estimate for the item 
referred may please be reviewed as we understand it does not include the restoration charges. 
Otherwise it may please be clarified that all cost towards restoration works including permission 
charges from the HUDA/MCG/NHAI etc., if applicable, shall be refund able to the contractor 

Refer Sr. no 9 under clause 1.1 of section-II 
vol-I of tender documents under the title 
‘Restoration’ 

 

2 Against the same items as referred above installation charges towards railway crossings, bridge 
crossing etc. is inclusive which we envisage is drastically less.  Moreover the corresponding 
supplies like support structures etc. required for the same are not covered in the BOQ.  Scope of 
works for such crossing may please be quantified with respective supply and erection works 
involved. 
 

Any Support Structures required for 
completion for work are covered in the BOQ 
at Sr. No. 5A the design of which shall be as 
per the Site requirement. The contractor 
shall submit the drawing of the same for 
approval by the Engineer-in- Charge.  

3 As per scope of bid, clause 1.4.12, scope of work under the present tender shall also include 
integration works with AMI.  However in the BOQ, no specific item corresponding to the 
requirement of any hardware/software has been listed.  Scope of supplies & erection for the same if 
any may please be quantified in the BOQ specifically. 
 

Refer Amendment-1 

4 As per scope of bid, clause 1.4.11, scope of work under the present tender also includes support 
services (including Operation and Maintenance)for 5 years after commissioning of entire project but 
detailed scope under the same is not clear. We wish to address that being an EPC contractor our 
scope should limit to defect liability period as the operation & maintenance is rigorously inter allied 
job of the state DISCOMs for operations with the end consumers.  We advise deploying of separate 

Refer Appendix-1 and Amendment-1.  



sourcing agency for the same shall be, cost effective for the DISCOM & worthwhile training scope 
can be included in EPC scope for smooth handing over of the system.  Accordingly we request you 
revise this scope of work 

5 While analyzing the BOQ we are finding the quantity of foundations vis a vis to equipment supplies 
is not matching for DTs & RMUs. Kindly clarify the scope difference 

140 nos.  existing distribution transformers 
are to be utilized for which new  foundations 
are required. For one way RMU no 
foundation has been considered as the 
same is to be installed with the three, four 
way or five way RMU. However, during the 
foot survey in case of any variation arises, 
the same shall be covered under the 
variation clause. 

6 In the BOQ, item no. 32 corresponds to trenchless cable using HDD method with HDPE pipe. 
However the total quantity of HDPE pipe is very less and   does not co-relate to the corresponding 
item. Kindly confirm 

As mentioned in the BOQ the total quantity 
of 397 Km of Trenchless laying of Cable 
using HDD method includes HDPE pipe, 
PLB-HDPE and some quantity of LT cable. 
However, during the foot survey in case of 
any variation arises, the same shall be 
covered under the variation clause.  

7 Mismatch of Specification for LT-DB : As per BOQ, LT-DB required is of CRCA type box 
however the specification provided is of FRP type and with different outgoing configuration. 
Corrected specifications may please be furnished 

Refer Amended BOQ.  

8 Pertaining specification of RMUs : We hereby wish to address the attached queries from OEMs 

of RMUs against the provided specification.  You are requested to kindly clarify the same 
Please refer amended specification  

9 Requirement of Drawings : Drawings of below listed items are not available, kindly furnish the 

same for our better understanding and working. 
i) Cable Protection Cover Slabs 
ii) Route Marker 
iii) Foundation of PSS 
iv) Foundation of RMU 
v) Foundation of DTs 
vi) Foundation of LT feeder Panels 
vii) Room for UG DT/RMU/LT ACB Panels 
viii) Double Decker room for DT/RMU/LT ACB Panels. 

 

Already provided in the tender documents  

10 As per the terms of payment specified under Necessary Terms and Conditions for Bidders,.’Rebate 
of 0.35 percent per week or part thereof shall be availed of by the purchase, if payment is made 
earlier than the period specified.’ Since the payments are subject to progressive completion of 
activity and no such advance payments by any means are expected, waiver of this clause may 
please be considered 

No Change – As per the NIT terms and 
Conditions. 

11 Statutory variation on account of GST : As per our understanding from note at schedule 11 we 

understand that statutory variations on account of increase in taxation if any due to introduction of 
The clause 12, 14 and 50 of section-II vol-I 
and note below schedule-II (part-2) are 



GST as a new tax structure shall b e treated as merit on the total price quoted for the package. 
Kindly confirm that the increase if any shall be paid by the employer 

clear and shall be referred to. The desired 
amendment has also been made in the 
tender documents and being notified as 
AMENDMENT-1 which may also be 

referred to in this regard.   
 
The provision of GST has not been made in 
the tender documents. 
 

12 On examining the tender documents, it is observed that the PQ criteria for suppliers of the 
respective items are being stipulated.  However no such qualification requirement is being 
stipulated for the EPC contractor towards the execution of specific key works as similar to the 
scope under present tender.  Herein a major scope of the contract involves erection and 
commissioning of RMUs.  Therefore we recommend inclusion of qualification requirement for the 
bidder to have successfully erected and commissioned at least 80% of the total RMU of 11kV class 
or above in the current scope of the project in a single turnkey contract in the last three years as on 
the date of bid opening which must be in satisfactory operation for at least one year.  Your due 
consideration for inclusion of such QR is highly solicited for a competitive bidding and reliable 
execution of project 

No Change – As per the NIT terms and 
Conditions. 

13 Considering the estimate of the contract value, the amount of EMD as stated in the tender 
documents is significantly low. As per the CVC guidelines “The amount of earnest money should be 
reasonable amount on the basis of an estimated value of the proposed work”. In view of the same 
we request you to keep the EMD amount to at least 1% of the tender estimate. This shall keep the 
sanctity of the tender and in-turn will attract healthy competition 

No Change – As per the NIT terms and 
Conditions. 

14 Conditions of contract; Clause 33.1 states that ‘The individual lot size shall not exceed 30% of the 
total quantity of that item given in the work order.’ We wish to address that in view of the huge 
scope involved & the stipulated completion period, supplies requires to be regulated in various lots 
of different quantum for maintaining of rolling stock. This shall be in accordance to the asking rate 
of execution. Hence we request you for removal of any such stipulation on lot size for supplies. 

No Change – As per the NIT terms and 
Conditions. 

15 In view of scope of the bid involving execution with so much local interface we find that the project 
duration of 18 months is less which may please be increased to at-least 24 months 

Please refer to the AMENDMENT-1. 

16 Being a cross country job, the subject package involves inclusion of several authorities and social 
mass. Here we envisage that any contradiction or issue arising as a result of the construction works 
in accordance with the Contract, the right of way will be in the scope of the employer 

Refer clause 1.6 section-VII A Vol-II of the 
tender documents in this regard which states 
that “Right of way clearance from the 
Private/ Public/ Government owned lands 
shall be the responsibility of the contractor, 
however, the same shall be facilitated by the 
employer in accordance with work schedule.   
The employer/ owner shall not be 
responsible for delay on this account or pay 
any compensation in lieu of getting 
clearance/ any damages for right of way 



during the execution of the project". 
17 As per scope detailed for dismantling of street lighting “The material of the street light to be 

dismantled need not be returned to the concerned HUDA/ MCG authority and the same shall be 
kept by the prospective bidder and the credit of the same will be availed by DHBVN as per given 
cost of each type of fixture”. In this regard we assert that since the actual quantity & physical 
condition of fixtures is not clear at this stage so the credit amount should also not be marked up at 
this stage. Moreover we request you to either de-scope such credit facility or keep it open for mark-
up price as mutually agreed at later stage of execution 

No Change – As per the NIT terms and 
Conditions. 

18 Force Majeure Condition- Any event beyond the reasonable control of the Employer or of the 
Contractor, as the case may be, and which is unavoidable notwithstanding the reasonable care of 
the party affected should be a part of bidding documents inclusive of  specific circumstances, 
nature and cause. Neither employer nor the contractor shall be considered to be in default or in 
breach of his obligations under the Contract to the extent that performance of such obligation is 
prevented by any circumstances of Force majeure, which arises after date of Notification of Award. 
Kindly confirm the same 

Please refer Clause 44, section-III, Vol-1 of 
the tender document. 

19 As per terms of Payment “The retention amount of 15% supply of material 15% erection of material 
shall be released only after successful completion of the project and certification by Engineer in 
charge and Chief Electrical Inspector” Further as per given important notes we understand that 
taking over of works shall be feeder wise and accordingly the referred retention payment shall also 
be paid against such taking over certificates being issued feeder wise 

No Change – As per the NIT terms and 
Conditions. 

20 As per the pre-qualification criteria the bidder should have executed and successfully 
commissioned project as stipulated in time durations of three to five years. Here we understand 
that the project execution & commissioning should fall in the time duration so stipulated however 
the award date of contract could be prior to such duration. Kindly confirm 

It is clarified that the bidder should have 
executed and successfully commissioned 
the projects during the time frames specified 
in the clause-2, Section-1, Vol-1 
“Qualification of the Bidder” irrespective of 
the award date of contract.  
 

21 Further to above in PQ criteria we wish to add that for evaluation of bidder to have technical 
experience in execution of such jobs involving installations of SCADA Compatible equipment, 
Qualification criteria should also include requirement of experience in successful commissioning of 
RMUs to at least 50% of the BOQ quantity as the same is being major component under the 
present scope of the bid 

No Change – As per the NIT terms and 
Conditions. 

 

Firm - 12 

Sr. No. Clause No. Original Description in the Document Clarification Sought by MONTECARLO DHBVN reply/ remarks 

1 Clause No. 2.1 
Technical 
Qualification 

a. At least one single project of power 
distribution/ transmission network work, 
having the contract value equal to At 
least 80% of the estimated cost of this 
tender, during the last three (3) 

You are kindly requested to amend the Technical 
Qualification Criteria which may be read as under:- 
 
a. At least one single project of power 
distribution/transmission network work, having the 

No Change – As per the NIT 
terms and Conditions. 



completed financial years as on the date 
of bid opening. 
OR  
b. At least two projects of power 
distribution/ transmission network work, 
each having the contract value equal to 
At least 50% of the estimated cost of this 
tender, during the last four (4) completed 
financial years as on the date of bid 
opening. 
OR  
c. At least three projects of power 
distribution/ transmission network work, 
each having the contract value equal to 
At least 40% of the estimated cost of this 
tender, during the last five (5) completed 
financial years as on the date of bid 
opening 

contract value equal to at least 40% of the 
estimated cost of this tender, during the last three 
(3) completed financial years as on the date of bid 
opening. 
OR  
b. At least two projects of power 
distribution/transmission network work, each having 
the contract value equal to At least 25% of the 
estimated cost of this tender, during the last four 
(4) completed financial years as on the date of bid 
opening. 
OR  
c. At least three projects of power 
distribution/transmission network work, each having 
the contract value equal to At least 20% of the 
estimated cost of this tender, during the last five 
(5) completed financial years as on the date of bid  
opening 

2 38. WARRANTY 
PERIOD 

The warranty of equipments shall be for 
the period as per provisions made in the 
Technical Specifications of the Nigam 
from date of commissioning or 60 months 
from the date of commissioning of the 
entire project, whichever is more. In case 
the warranty of an equipment is not 
specified then in that case the warranty of 
that item shall be 60 (sixty) months from 
the date of commissioning of the entire 
project. The manufacturers of these 
materials should not be blacklisted by any 
SEB / Utility of any State of India. In case, 
it is found that the material supplied is 
from any blacklisting firm the same shall 
be out rightly rejected and the firm shall 
be liable to arrange the same at shortest 
period of time without any relaxation of 
extension in completion time. 

We request to please consider the Warranty shall be 
applicable from the date of commissioning & not 
from the date of completion of entire project. 

 No Change – As per the NIT 
terms and Conditions. 

3 ITB -  
4. SCOPE 
ACTIVITIES 

…… For civil works if any other item 
required to complete the work shall be 
paid as per the Haryana Schedule (HSR) 
Rates 
plus current premium applicable at the 

You are kindly requested to provide us Haryana 
Schedule Rates  

It is a 437 page booklet that 
can be had from open market 
in cities of Haryana & also in 
Chandigarh at Jain Book 
Depot, Sector-17. The 



time of tender +/- % over/ below the 
estimated rates as per letter of award. 

complete name is Haryana 
Schedule of Rates 1988 + 
Latest Ceiling premium as 
applicable. 

4 ITB- 
4. SCOPE 
ACTIVITIES  
 
Sub Clause No. 
1. Foot survey and 
network designing 
of the system 

The contractor shall survey the area 
taking the sketches provided as a 
reference. The mapped details of the 
underground utilities such as water, 
sewerage, telecom etc may also be 
provided to the contractor for reference 
however the contractor shall have to 
prepare afresh/update the same by 
carrying out the mapping of the existing 
underground utilities by GPS and GPR 
(Ground Penetrating Radar) equipments 
to avoid the damage to any utility at the 
time of execution. 

We request to include the Survey by GPR (Ground 
Penetrating Radar) into the Scope of Owner and not 
the Contractor. 

No Change – As per the NIT 
terms and Conditions. 

5 ITB- 
4. SCOPE 
ACTIVITIES  
 
Sub Clause No. 
1. Foot survey and 
network designing 
of the system 

The network analysis and load flow 
studies of the proposed network shall be 
carried out by the contractor by using 
software tools and any modifications 
required on account of the same shall be 
incorporated after obtaining due approval 
from the Engineer in Charge of the 
project. 

The details regarding which software / application to 
be used for conducting Network Analysis and Load 
Flow Studies of the Proposed Network is not 
specified in the tender document. Please let us 
know currently which software is being used for 
Network Analysis & Load Flow Studies and which 
software is to be used by Successful Bidder. 
 
 

The contractor shall use the 
latest version of the any 
software tool available in the 
market which covers the 
requirement of the clause.  

6 ITB- 
4. SCOPE 
ACTIVITIES  
 
Sub Clause No. 
1. Foot survey and 
network designing 
of the system 

In case of delay in submission of the 
sketches, Bill of Quantity and PERT 
chart, methodology – complete in all 
respects – penalty @ 0.5% per week or 
part thereof shall be deducted from the 
contractor’s bills subject to maximum of 
2% of the contract value. This will be in 
addition to any other penalties mentioned 
in this tender document. 

We request you to remove Penalty from Survey 
Part. As Foot Survey and Network Designing of the 
System is a kind of work which shall be carried out 
by bidder under co-ordination with the various 
authority (ies), and any delay from later part may led 
to delay in progress of bidder’s work. 

No Change – As per the NIT 
terms and Conditions. 

7 ITB –  
4. SCOPE 
ACTIVITIES 
 
Sub Clause No. 8 
Dismantlement of 
Existing 11 kV, LT 

The material of the street light to be 
dismantled need not be 
returned to the concerned HUDA/ MCG 
authority and the same shall be kept by 
the prospective bidder and the credit of 
the same will be availed by DHBVN as 
per cost of each type of fixture …. 

As per this clause dismantled items related to street 
light  shall be remained with the contractor and its 
due credit shall be given to DHBVNL and same will 
be deducted from the Contractor’s Payment. 
We request to amend this clause by excluding the 
possession of such dismantled items by the 
Contractor and its credit also. 

No Change – As per the NIT 
terms and Conditions. 



overhead system 
and the street 
lights (selected):  

8 ITB –  
4. SCOPE 
ACTIVITIES 
 
Sub Clause No.  
10. INTEGRATION 
WITH DHBVN  
R-APDRP 
SYSTEM: 

INTEGRATION WITH DHBVN  
R-APDRP SYSTEM 

We request Integration of proposed distribution 
network system with existing RAPDRP system to be 
excluded from the scope of bidder. 
And if its scope sustains with the bidder then kindly 
provide Specifications & BOQ (separate) for the 
same. 

Refer AMENDMENT-1 

9 ITB –  
4. SCOPE 
ACTIVITIES 
 
Sub Clause 
No.15. 
MISCALLANEOU
S 

The project aims at converting the 
existing 11 kV and LT overhead system 
into totally underground system with 
equipments such as DTs, RMUs, LT 
ACB, LT Panels to be plinth mounted. 
Care have been taken to provide the 
possible routes as reference having the 
right of way available, however, the 
contractor has to satisfy himself of the 
Right of Way issues and shall be fully 
responsible for laying of the underground 
system with erection of plinth mounted 
equipments…………..  

We request to include the Right of Way clearance & 
associated charges in the scope of DHBVNL. 

The clause 1.6 Section VII A 
Vol-II may be referred in this 
regard.   

10 ITB –  
4. SCOPE 
ACTIVITIES 
Sub Clause No. 
11.  
Support services 
(including 
Operation and 
Maintenance) for 
5 years After 
commissioning of 
entire project: 

After the successful commissioning of the 
entire project, the contractor shall  
provide the support services which shall 
include the operation and maintenance of 
the system installed under the project for 
a period of 5 (five) years from the date of 
commissioning of the project. The 
contractor shall execute the Service Level 
Agreement with the Nigam for providing 
the support services for a period of 5 
years. 

Kindly reduce the period of maintenance period to 1 
or 2 years instead of 5 years. 

No Change – As per the NIT 
terms and Conditions. 

11 SCADA System --- Kindly confirm whether construction of SCADA is in 
the bidder’s scope. And if yes, please provide with 
the complete technical specifications. 

The construction of SCADA 
control room is not in the 
scope of the contractor under 
the present NIT. 

12 Technical --- Please provide detailed working drawings for below The drawings have already 



Drawings for Civil 
Activities 

mentioned items: 
a.) All Indoor and Outdoor RMU foundations  (5 

Way, 4 Way, 3 Way & 1 Way) 
b.) Drawings for 630 & 1000 KVA Package 

Substation 
c.) Construction of room for providing Underground  

Distribution Transformer  along with RMU and 
LT ACB 

been provided with the tender 
documents. Regarding the 
drawings of 5 way & 1 way 
RMUs, the drawings of 4 way 
RMU shall be considered and 
modified accordingly for use 
after getting the drawings 
approved from the Smart 
Grid office of DHBVN. 

13 ITB- 
4. SCOPE 
ACTIVITIES  
 
Sub Clause No. 
7. ASSOCIATED 
CIVIL WORKS 

The technical specifications of all the civil 
material under the NIT shall be based 
upon the Haryana PWD B&R technical 
specifications. 

Kindly provide us with the Technical Specifications of 
Haryana PWD B&R.  

The complete technical 
specification booklet can be 
had from open market in 
Haryana cities & also in 
Chandigarh at Jain Book 
Depot, Sector-17. Otherwise 
CPWD specifications can be 
seen. 

14 42. GTPs & 
Drawings 

All materials shall be supplied as per 
GTPs/ Drawings of the Nigam conforming 
to relevant ISS with latest amendments 
as applicable. An undertaking in this 
regard shall be submitted with the bid. 
However, the Successful bidder shall 
submit the required drawings/GTPs within 
stipulated period for approval of the 
Nigam.  

Upon examining the tender documents the format 
for Undertaking for GTP/Drawings not available. 
Kindly provide the same. 

No specific format has been 
given in the tender. The firm 
may use standard industry 
language/ format in this 
regard. 

15 GENERAL 
TECHNICAL 
QUERY 

Loss Capitalization of Power Transformer Whether Loss Capitalization of Power Transformer 
is to be considered for Bid Evaluation  
Please confirm. 
If Yes please provide the formula for calculating the 
Loss Capitalization of Power Transformer. 

The loss capitalization is not 
applicable in the present 
tender. 

16 Clause No. 8 
Dismantlement of 
Existing 11 kV, 
LT overhead 
system and the 
street Lights 
(selected): 

The material to be dismantled shall be 
captured during the foot survey to be 
conducted by the contractor. The 
dismantlement of the material is to be 
carried out in the presence of the 
representative of respective authority i.e. 
Power utility for power infra and HUDA/ 
MCG for street lights etc. The DHBVN’s 
dismantled material shall be returned to 
the Nigam’s stores at Gurgaon / 
Ballabgarh after taking up the same in the 

Kindly provide exact Location for store location of 
DHBVNL for depositing of dismantled items. 

The address of the stores 
mentioned in the clause is : 
1. Divisional store, Mehrauli 

Road, Opposite Dev 
cinema, Gurgaon. 

2. XEN/ Central store, 
Sector-25, Near 220 kV 
BBMB S/Stn Ballabgarh. 



records and with proper accounting. 

17 Specification for 
Covered Trench 
& Route Markers 

--- Kindly provide the Technical Specifications for 
Covered Trenches & Route Markers 

The specifications/ Drawings 
wherever applicable have 
already been provided in the 
tender documents. 

18 Straight Joint  --- We request you to amend the BOQ and incorporate 
the Straight Joint Item as a separate item in BOQ. 

Refer AMENDMENT-1 

19 Fencing 
Specifications 

--- Kindly provide us with the technical specifications of 
Fencing 

CSC-137 may be referred in 
this regard which is available 
on the Nigam’s website 
www.dhbvn.org.in. 

20 BOQ Item No. 2 – 
ACSR Conductor 

ACSR Conductor 100 Sq.mm Insulated 
Technical Specifications 

The technical specifications for ACSR Conductor 
100 Sq.mm Insulated not available with the tender 
documents. 
Kindly provide the same. 
 

CSC-112 may be referred in 
this regard which is available 
on the Nigam’s website 
www.dhbvn.org.in  

21 HDPE Pipe 
Specifications  
(90/75 mm) 

HDPE Pipe Specifications (90/75 mm) Technical Specifications for HDPE Pipe (90/75 mm) 
are not available with the tender documents 
Kindly provide the same. 

CSC-135 and 141 may be 
referred in this regard which is 
available on the Nigam’s 
website www.dhbvn.org.in 

22 HDG Octagonal 
Pole Technical 
Specifications 

HDG Octagonal Pole  Technical Specifications, Drawings, etc. of HDG 
Octagonal Pole not available with the tender 
documents. 
Kindly provide the same. 

Already provided in the tender 
documents. 

23 Dry Type 
Transformer 
Technical 
Specifications 
Technical 
Specifications 

Dry Type Transformer Technical 
Specifications  

Dry Type Transformer Technical Specifications are 
not available with the tender documents and details 
of applicable IS Standard for both transformers (Oil 
Type & Dry Type) are also not available. 
Kindly provide the same. 

CSC-126 R-1 may be referred 
in this regard which is 
available on the Nigam’s 
website www.dhbvn.org.in 

24 NIT  
Sr. No. 7 

The prices quoted shall be FIRM except 
HT/LT XLPE Cables and 
Distribution Transformers only. The price 
variation shall be allowed on cable as per 
IEEMA circulars with base date of 
01.03.2016, but within the scheduled 
completion period only. The variable price 
as per IEEMA formula with maximum 
+10% ceiling, but on, negative side it will 
be up to any extent as applicable one 
month prior to date of delivery. 

As per current clause only positive ceiling is a 
available and negative side ceiling is not available. 
We request you to kindly remove the ceiling limit of 
price variation for both Positive & Negative Sides.  

No Change – As per the NIT 
terms and Conditions. 

25 NIT Sr. No. 9 The tender shall give details of We request to kindly clarify the need for details The details are required so as 

http://www.dhbvn.org.in/
http://www.dhbvn.org.in/
http://www.dhbvn.org.in/
http://www.dhbvn.org.in/


immovable properly i.e. land, building, 
machinery exact location of their property 
and copy of constitutions / balance sheet 
of last 3 financial year along with the 
tender. The documents for the same shall 
be uploaded online. 

towards immovable property of the bidder. to ascertain the techno-
commercial capability of the 
firm as per the tender 
requirement. The immovable 
property details are required to 
have an understanding about 
the firm’s financial standing, 
assets etc. 

26 NIT Sr. No. 10 Bidder shall have to submit their offer in 
an ambiguous free wording, failing which 
DHBVN interpretation will be final. 

We request your good self to provide us with the 
format of Letter of Technical Bid & Commercial Bid.  

The industry standard formats 
may be used in this regard 
subject to the interpretation by 
DHBVN.  

27 NIT Sr. No. 23 Within fifteen (15) days of the work order, 
successful Bidder shall sign the Contract 
and return it to the Owner / Employer. In 
case the successful bidder fails to submit 
the Contract Agreements duly signed 
within 15 days from the date of issue of 
detailed contract, the payment will not be 
released till the bidder submits the 
Contract agreements and penalty @ 
0.25% per week or a part thereof shall be 
deducted from their bill subject to 
maximum 1% of Contract value.   

We request you to kindly remove the penalty in an 
event of Contract being signed within stipulated time 
limit of 15 days of the work order, as there are certain 
pre contract agreement signing formalities having 
significant legal complications needs to be complied 
and it may invite sufficient time. 

No Change – As per the NIT 
terms and Conditions. 

28 NIT Sr. No. 41 I declare to supply the material from the 
Nigam’s empanelled firms / 
manufacturers. (Upload Undertaking).   

Please provide with the format of undertaking and a 
list of approved / empanelled firms / manufacturer’s 
by DHBVNL. 

The industry standard formats 
may be used in this regard 
subject to the interpretation by 
DHBVN.  
Refer clause 1.3 Section-II 
of Vol-I . 

 

29 NIT Sr. No. 42 I declare to supply the material as per the 
Nigam's specifications and relevant ISS. 
(Upload Undertaking).     

Please provide with the format of undertaking The industry standard formats 
may be used in this regard 
subject to the interpretation by 
DHBVN.  

30 Proforma of 
Letter of 
Undertaking 
Annexure – A 

--- Herein under Annexure-A is mandatory to be 
submitted on Non Judicial Stamp Paper of 
appropriate value. 
Kindly specify the value of Non Judicial stamp to be 
used and also clarify whether bidder can use Non 
Judicial stamp paper of his state OR Haryana State 
Stamp Paper is a must.  

The bidder may use stamp 
paper of any state of the 
requisite value as required 
under the law. In the past the 
bidders have submitted the 
letter of undertaking on Rs 10/- 
denomination stamp paper.  



31 ITB –  
14. TAXES & 
DUTIES 

Taxation Rates Kindly give us details of rates of applicable taxes 
such as VAT, WCT, Labour Cess, Service Tax, etc. 
and all other applicable taxes. 

These are statutory levies and 
duly notified by the appropriate 
authorities and are in public 
domain. 

32 Mobilization 
Advance 

---- We request to grant Mobilization Advance to the 
successful bidder. 

The mobilization advance is 
not allowed. 

33 Time Completion 
Period 

Work shall be completed within 18 
months from the issue of LOI ……… 
 

As time limit for completion of the project as 
mentioned 18 months from the date of LOI seems to 
be very less looking to the quantum of work 
involved. 
As such you are requested to amend the time limit 
for completion of contract to 36 Months from the 
Issue of LOI. 

Refer AMENDMENT-1 

34 Charges for 
compensation 
towards crop 
damages & tree 
cutting 

The bidder shall inspect the site of works 
before bidding and include in his NIT the 
cost of compensation payable for the 
standing crops, trees cutting etc. 
involved, if any, and any damage to third 
person during execution of works. The 
employer shall not be liable for any 
payment to the bidder on this account. 

We request to include the scope of payment 
towards compensation for tree cutting and standing 
crop(s) to be in the scope of DHBVNL. 

No Change – As per the NIT 
terms and Conditions. 

35 Handing Over / 
Taking Over  

--- You may please clearly define the process and 
criteria for Handing Over / Taking Over of Project. 

Please refer clause 29 
Section III Vol I in this regard 
and amendment-1. 

36 BOQ for Street 
Light Items 

---- Supply & Erection BOQ for Street Light Items are 
given as common. Kindly provide us with separate 
BOQ along with rates for these items for the 
purpose of Taxation clarity. 

No Change – As per the NIT 
terms and Conditions. 

37 12 - Bid Price 
Sub Clause 12.4 

12.4   All prices quoted by the Bidder 
shall be ‘FIRM’ during the performance of 
the Contract and shall not be subject to 
variation on any account, for all intents 
and purposes except cables. The price 
variation shall be allowed on HT/ LT 
XLPE cables and Distribution 
Transformers as per IEEMA circulars with 
base date of 01.03.2016, but within the 
scheduled completion period, only. For 
claiming price variation, the bidder should 
submit the relevant IEEMA circulars 
along-with claim applicable for price 
variation of cables. The breakup of prices 

We understand that AB Conductor falls under the 
category of HT / LT XLPE Cables and shall also be 
considered for Price Variation. Please Clarify. 
 
Also please confirm whether Price Variation on 
above items is allowed during time limit extension to 
scheduled completion period of contract. 

The Price variation is 
applicable on HT / LT XLPE 
Cables. The price variation is 
not allowed beyond the 
scheduled completion period. 



of these materials shall be given by the 
bidders.  The relevant- IEEMA formula 
attached.   

38 12 - Bid Price 
Sub Clause 12.4 

Statutory variation (such as Sale Tax, 
Excise duty, Service Tax etc.), if any, 
may be taken into account while quoting 
the price.  

We understand that any Statutory changes or 
change of law, introduction of new tax, increase in 
rate of taxes, Duties & Levies during Contract 
Delivery period and extended period to scheduled 
completion period for both Direct Supplies and 
bought items as well as on direct and indirect 
transactions between bidder and DHBVNL shall be 
considered & reimbursement of the same shall be 
done accordingly to the bidder. Kindly Confirm. 

The clause 12, 14 and 50 of 
section-II vol-I and note below 
schedule-II (part-2) are clear 
and shall be referred to. The  
AMENDMENT-1 may also be 

referred to in this regard.   

39 14.5 Work contract 
tax: 

a)  Separate work orders in respect of 
supply and erection shall be issued by 
the Nigam against various bids.    
b)  In case of separate work order(s) 
issued for supply & erection part of the 
contract WCT shall be payable by the 
contractor on the erection part of the 
contract only.  

As per this clause TWO separate contracts viz., 
Supply & Erection shall be issued by Nigam and 
Works Contract Tax shall be applicable only on 
Erection Contract. 
 
However, as per Clause No. 1.4 - Final Checking, 
Testing and commissioning Important Notes: (vii), 
specifies "The separate work orders in respect of 
supply, erection and civil works shall be issued by 
the Nigam" 
 
Kindly confirm whether a separate contract for CIVIL 
PORTION in addition to Supply & Erection shall be 
issued or not, and If yes, whether Works Contract 
Tax shall be applicable on Civil Contract and what 
shall be applicable rate. 

Refer Amendment-1   

40 Clause No. 11  
under 
NECESSARY 
TERMS AND 
CONDITIONS FOR 
BIDDERS 
AGAINST NOTICE 
INVITING TENDER     

The successful bidder shall submit the 
bank guarantee equivalent to 10% of the 
contract value (excluding the support 
services including O&M period) or 
required value and 10 % of the cost of 
support services (including O&M) as per 
NIT provision within 30 days of issue of 
LOI/ Commissioning of the project, as the 
case may be.  (As per attached 
Performa). 

We understand that Bank Guarantee equivalent to 
10% of the contract value (excluding the support 
services including O&M period)  is to be submitted 
at the time of Award of Contract  
AND 
Second Bank Guarantee equivalent to 10 % of the 
cost of support services (including O&M) shall to be 
submitted after commissioning of project 
Kindly Confirm. 
 
 

YES 

41 PREQUALIFICAT
ION CRITERIA 

Joint Venture Agreement & Power of 
Attorney for Joint Venture Agreement 

Format of Joint Venture Agreement & Power of 
Attorney for Joint Venture Agreement not given with 
the tender documents. 

The industry standard formats 
may be used in this regard 
subject to interpretation by 



Kindly provide the same DHBVN. 

42 Clause No. 1.4. 
Final Checking, 
Testing and 
commissioning  

 
Sub Clause XII  
Under 
“Important 
Notes” 

Work shall be completed within 18 
months from the issue of LOI. 

As time limit for completion of the project as 
mentioned 18 months from the date of LOI seems to 
be very less looking to the quantum of work 
involved. 
As such you are requested to amend the time limit 
for completion of contract to           36 Months from 
the Issue of LOI.  

Refer Amendment-1 

43 BOQ Supply -  
Item No.: 21 e 
Item No.: 21 f 

PVC pipes As per BOQ is mentioned that PVC Pipe of Dia 50 
MM, Class-I, and PVC Pipe of Dia 25 MM, Class-I. 
However, as per discussion with OEM the PVC 
Pipes of 25 MM and 50 MM falls under Class-III and 
PVC Pipes of Dia 110 mm & 160 mm falls under 
Class-I.  
Kindly confirm 

As per BOQ 

44 Charges for 
applicable 
damages  

--- Please provide us with details regarding applicable 
charges to Contractor by Dept. such as MCG / 
Other Utilities / Sewage / Water, etc. 

The details may be obtained 
by the contractor from the 
respective departments.  

 

Firm -13 

Sr No. Existing QR Firm Proposed QR /Query  DHBVN Reply /Comment  

1 At least one single project of power 
distribution/ transmission network work, 
having the contract value equal to at least 
80% of the estimated cost of this tender, 
during the last three (3) completed 
financial years as on the date of bid 
opening. 

I)   100km of U/G cable of 11kV & above voltage class; and 
II) 100 No. of RMUs of 11kV & above voltage class; and 
III)100MVA transformation capacity as part of single completed 
turnkey contract in last five (5)years 

No Change – As per the NIT 
terms and Conditions. 

2 At least two projects of power distribution/ 
transmission network work, each having 
the contract value equal to at least 50% of 
the estimated cost of this tender, during 
the last four (4) completed financial years 
as on the date of bid opening. 

I)   150 km of U/G cable of 11kV & above voltage class; and 
II) 150 No. of RMUs of 11kV & above voltage class; and 
III)150MVA transformation capacity as part of  two completed 
turnkey contracts in last five (5)years 

No Change – As per the NIT 

terms and Conditions. 



3 At least three projects of power 
distribution/ transmission network work, 
each having the contract value equal to at 
least 40% of the estimated cost of this 
tender, during the last five (5) completed 
financial years as on the date of bid 
opening 

I)   200km of U/G cable of 11kV & above voltage class; and 
II) 200 No. of RMUs of 11kV & above voltage class; and 
III)200MVA transformation capacity as part of Three completed 
turnkey contracts in last five (5)years 

No Change – As per the NIT 

terms and Conditions. 

4 In case of Joint Venture of two firms, 
EITHER each of the partners should have 
executed at least one project having the 
contract value equal to at least 50% of the 
estimated project cost, as given in clause 
2.1 (b), above OR total three projects each 
of 40% value of the project estimated cost 
as mentioned in cl. 2.1(c) out of which one 
partner should have executed at least one 
project of this value. 

In case of joint venture of two firms; both the firms must meet 
100% of technical criteria jointly with each firm meeting at least 
40% of the above criteria individually 

No Change – As per the NIT 

terms and Conditions. 

5 In case of three JV partners each of the JV 
partners should have executed at least 
one project having the contract value 
equal to at least 40% of the estimated cost 
of project as mentioned in the clause 2.1 
(c) 

In case of joint venture of three firms; all the firms must meet 100% 
of technical criteria jointly with each firm meeting at least 30% of 
the above criteria individually 

No Change – As per the NIT 

terms and Conditions. 

6 i) MAAT >750Cr 
ii) LTA >125Cr 
iii) Net worth=Positive 

i) MAAT >750Cr 
ii) LTA >125Cr 
iii) Net worth=Positive 

No Change – As per the NIT 

terms and Conditions. 

7 For JV of two firms Lead Partner should 
meet 60% of above financial criteria & 
other partner should meet 40%  

Both partners should meet 100% of the criteria together and Lead 
partner should meet at least 60% 

No Change – As per the NIT 

terms and Conditions. 

8 For JV of three firms Lead Partner should 
meet 50% of above financial criteria & two 
other partner should meet remaining 50% 
jointly 

All three partners should meet 100% of the criteria together and 
Lead partner should meet at least 60% 

No Change – As per the NIT 

terms and Conditions. 

9 General Delivery of at least 60% material of BOQ quantity should be 
allowed at site in one go (30% as per current tender conditions) for 
the reason it is a capital intensive project and the delivery of all 
major items takes 8 weeks minimum. accordingly the 
payments  terms should be made inline. 

No Change – As per the NIT 

terms and Conditions. 



10 General Source for project funding should be mentioned in the bid 
documents 

The funding has not been tied 
up yet. It is proposed to 
arrange 25% the project cost 
as grant from MoP, GoI out of 
Power System Development 
Fund (PSDF) and balance 
75% of the project cost to be 
arranged as loan from financial 
institution like power finance 
corporation (PFC) and State 
Govt equity etc. 

11 General Process for approval of submitted documents shall be in time 
bound manner 

 
Reasonable time shall be 
taken by DHBVN for the same. 

12 General Data related to survey conducted by DHBVNL for smart city project 
should be shared with bidder in soft copies 

SLDs already attached with 
the tender documents. 

 

Firm -14 

S.NO.  Clause No.  Stipulation in Tender Firm Query/Change 
Requested 

DHBVN Reply/Comment 

1 Vol. I - ITB Cl1.1 - 4-1 Foot Survey & Network Designing of the 
System: The contractor shall survey the area 
taking the sketches provided as a reference. 
The mapped details of the underground 
utilities such as water, sewerage, telecom etc 
may also be provided to the contractor for 
reference however the contractor shall have to 
prepare afresh/update the same by carrying 
out the mapping of the existing underground 
utilities by GPS and GPR (Ground Penetrating 
Radar) equipments to avoid the damage to 
any utility at the time of execution. 

When already separate Tender 
is floated for mapping of all 
underground services by 
DHBVN then why fresh 
GPS/GPR is required. This will 
add to cost and execution time 
also.  

It is clarified that the fresh GPS/ 
GPR survey is required for regular 
updation of the data/ details of the 
underground utilities, during the 
course of execution of the project 
which is spanning beyond one 
year.  



2 Vol. I - ITB Cl1.1 - 4-1 The network analysis and load flow studies of 
the proposed network shall be carried out by 
the contractor by using software tools and any 
mofifications required on account of the same 
shall be incorporated after obtaining due 
approval from the Engineer in Charge of the 
project 

Please elaborate the scope of 
work required to be done.  

The entire scope is already given in 
cl.1 of Section II on which the 
network and load flow studies have 
to be done. 

3 Vol-I - ITB CL 2.3  2.3. Joint Venture Criteria:- 
... However each partner shall also meet the 
technical and financial criteria as given under: 
Technical: 
In case of Joint Venture of two firms, EITHER 
each of the partners should have executed 
atleast one project having the contract value 
equal to atleast 50% of the estimated project 
cost, as given in clause 2.1 (b), above OR 
total three projects each of 40% value of the 
project estimated cost as mentioned in cl. 
2.1(c) out of which one partner should have 
executed at least one project of this value. 
In case of three JV partners each of the JV 
partners should have executed atleast one 
project having the contract value equal to 
atleast 40% of the estimated cost of project as 
mentioned in the clause 2.1 (c). 

We request you to add/Modify " 
In case of Joint Venture of Two 
Partners One Partner should 
meet 100% Technical criteria as 
in clause 2.1(b) and other JV 
Partner should be a 
manufacturer of DT 
(Conventional & PSS) and LT 
Panels" 

No Change – As per the NIT terms 
and Conditions. 

4 Vol-1 - ITB Cl 12.1 The tenderer while quoting bid for turnkey 
works shall quote the total price for the 
equipment/ material plus erection charges 
through Schedule-1 to the bid document. The 
estimated unit rates and erection charges as 
ascertained by the employer (Nigam) shall be 
mentioned in the price schedule to the 
documents. The rates as admissible to the 
contract shall be the proportionate to the 
estimated rate and shall be calculated as 
under: 
Unit Rate of Supply allowable = Estimated unit 
rate of Supply X (Total Quoted Price / Total 
Estimated Price). 
Unit Rate of Erection allowable = Estimated 
unit rate of Erection X (Total Quoted Price / 
Total Estimated Price). 

Unit Rate of Supply shall be 
calculated as under:  
 
Unit Rate of Supply allowable = 
Estimated unit rate of Supply X 
1.15 X (Total Quoted Price / 
Total Estimated Price). 
 
15% Added towards OH as 
considered in the estimation 
summary in Schedule II Part - 1 

The estimated cost given in the 
tender document is as per the 
guidelines of the Nigam covering 
the overhead charges as well. 
Refer Amended BOQ in this 
regard. 



5 Vol-1 - ITB Cl 12.4 All prices quoted by the Bidder shall be ‘FIRM’ 
during the performance of the Contract and 
shall not be subject to variation on any 
account, for all intents and purposes except 
cables. The price variation shall be allowed on 
HT/ LT XLPE cables and Distribution 
Transformers as per IEEMA circulars with 
base date of 01.03.2016, but within the 
scheduled completion period, only. For 
claiming price variation, the bidder should 
submit the relevant IEEMA circulars along-with 
claim applicable for price variation of cables. 
The breakup of prices of these materials shall 
be given by the bidders. The relevant- IEEMA 
formula attached. 
The variable price as per IEEMA formula with 
maximum +10% ceiling but on, negative side it 
will be up to any extent as applicable one 
month prior to date of delivery. 

Prices to be variable as per 
IEEMA formula with No Ceiling 
on either side.  

No Change – As per the NIT terms 
and Conditions. 

6 Vol-1 - ITB Cl 14.5 Work contract tax: 
a) Separate work orders in respect of supply 
and erection shall be issued by the Nigam 
against various bids. 
b) In case of separate work order(s) issued for 
supply & erection part of the contract WCT 
shall be payable by the contractor on the 
erection part of the contract only. 

In case of separate PO for 
Erection, only Service Tax will 
be applicable. Pls confirm.  

The clause 12, 14 and 50 of 
section-II vol-I and note below 
schedule-II (part-2) are clear and 
shall be referred to. The 
AMENDMENT-1 may also be 

referred to in this regard.   

7 Vol-1 - ITB Cl 33 Terms of Payment 1. There is discrepency in the 
ToP given in Clause 33 & Given 
at Annexure V.  
2. Also, Retention Amount of 
15% is very high. Request you 
to consider following ToP:  
 - 80% Upon Supply of material 
 - 15% upon erection of Material  
  - 5% Retention to be released 
after completion.  
Above Payment to be released 
LOT WIse.  

Terms of payment as per clause 33 
are applicable. 



8 Vol-1 - ITB Cl 35.2 The Bidder shall inspect the site of Works 
before Bidding and include in his Bid the cost 
of compensations payable for the standing 
crops or tree cuttings etc involved therein, if 
any. The Employer shall not be liable for any 
payment to the Bidder on this account. 

Crop Compensation/ Tree 
Cutting Compensation may be 
considered in DHBVN Scope 
since it is difficult to ascertain 
the same at bidding stage since 
Foot Survey/DT/PSS location 
Line Routes etc shall be 
ascertained after award of LoA.  

As per the NIT terms and 

Conditions. 

9 Vol-1 - ITB Cl 38 Warranty Period 
The warranty of equipments shall be for the 
period as per provisions made in the Technical 
Specifications of the Nigam from date of 
commissioning or 60 (sixty) months from the 
date of commissioning of the entire project, 
whichever is more. In case the warranty of an 
equipment is not specified then in that case 
the warranty of that item shall be 60 (sixty) 
months from the date of commissioning of the 
entire project. The manufacturers of these 
materials should not be blacklisted by any 
SEB / Utility of any State of India. In case, it is 
found that the material supplied is from any 
blacklisting firm the same shall be out rightly 
rejected and the firm shall be liable to arrange 
the same at shortest period of time without 
any relaxation of extension in completion time. 

Since Taking over is being taken 
Feeder wise, 60 Months 
Warranty Period may also be 
considered from date of taking 
over of respective feeders.  

As per the NIT terms and 

Conditions. 

10 Section VII-A, Cl 1.6 Right of Way - Right of way clearance from the 
Private/ Public/ Government owned lands shall 
be the responsibility of the contractor, 
however, the same shall be facilitated by the 
employer in accordance with work schedule. 
The employer/ owner shall not be responsible 
for delay on this account or pay any 
compensation in lieu of getting clearance/ any 
damages for right of way during the execution 
of the project. 

Delay on account of RoW 
clearance shall be a construed 
as a valid reason for EoT.  

The extension of time is allowed in 
the tender document as per cl. 26 
Section-III Vol-I & ROW  issues 
may be considered on  case to 
case basis on merit after 
production of documentary proof 

11 Material Technical 
Specification Index 

Various Civil item - Drawings Attached Drawings not found in the 
uploaded documents. Please 
Provide.  

 Already attached in the tender 
documents 



12 Schedule II Part 2 Note:- In case of reduction of taxes,the 
payment will be made with the reduced rate of 
taxes.However,in case of increasing of 
taxes,the payment will be made on the basis 
of total rates quoted by successful bidder 
under Schedule-I.The merit will be decided on 
the basis of total price quoted by the 
successful bidders for supply of 
equipment/material and erection charges of 
erection and dismantlement for Tender 
Enquiry No. TSGP-02/2016-17,including 
taxes,duties,levies,freight and insurance inder 
schedule-I 

Any Statutory Variation in Taxes 
should be reimbursed/deducted 
as per actual changes in taxes.  

The clause 12, 14 and 50 of 
section-II vol-I and note below 
schedule-II (part-2) are clear and 
shall be referred to. The 
AMENDMENT-1 may also be 

referred to in this regard.   

 
Firm -15 
 

Sl. 
No. 

Spec. Ref.  Vol / Sec 
/ Page / CL. No./BOQ 

As per Tender clause Query Raised by Firm DHBVN Reply/Comment 

1 Necessary Terms & 
Conditions – point no 
11 

The successful bidder shall submit the bank 
guarantee equivalent to 10% of the contract 
value (excluding the support services 
including O&M period) or required value and 
10 % of the cost of support services (including 
O&M) as per NIT provision within 30 days of 
issue of LOI/ Commissioning of the project, as 
the case may be. 

Please clarify whether BG to 
be submitted for 10% of 
Supply value and 10% of 
Erection value as per price 
schedule separately.  

BG may be submitted for supply Value 
and Erection Value separately where 
separate work orders are issued with 
the condition that the same should be 
of required amount and required 
validity.  



2 Necessary Terms & 
Conditions – point no 
22 

The warranty of equipments shall be for the 
period as per provisions made in the 
Technical Specifications of the Nigam from 
date of commissioning or 60 (sixty) months 
from the date of commissioning of the entire 
project, whichever is more. 

It is very difficult to get back to 
back warrantee for Sixty 
months from the suppliers and 
would result in increase of 
price substantially. As per 
normal practice followed the 
period shall be reduced to one 
year.  

No Change – As per the NIT terms and 

Conditions. 

3 Necessary Terms & 
Conditions – point no 
31 

The bidder shall have the valid license for 
carrying out 11 kV or above voltage works 
from the Chief Electrical Inspector (CEI) of 
any state in India. However, before starting 
the work, he shall seek CEI Haryana license 
also. 

 

In process application shall 
also be considered.  

No Change – As per the NIT terms and 

Conditions. 

4 Necessary Terms & 
Conditions  

 DHVBN to give standard 
formats for various documents 
to be uploaded.  

The standard formats have been 
provided with the tender documents. 
For formats not available with the 
tender documents then in that case the 
industry standard formats may be 
utilized subject to interpretation by the 
DHBVN. 

5 ITB Clause no 4 
Scope Activities 

Any electrical/ communication item which is 
not mentioned in the tender documents and 
required for the faithful completion of the 
project shall be in the scope of contractor for 
which no extra payment is allowed. For civil 
works if any other item required to complete 
the work shall be paid as per the Haryana 
Schedule (HSR) Rates plus current premium 
applicable at the time of tender +/- % over/ 
below the estimated rates as per letter of 
award. 
 

For additional electrical items, 
HSR rates shall be applied 
similar to additional civil items.  

No Change – As per the NIT terms and 
Conditions. 

6 ITB – Foot survey 
and network 
designing of the 
system 

 Time period for approval of 
foot survey, BOQ and pert 
chart by Whole time directors 
of Nigam to be specified. Any 
delay in approval shall be to 
DHVBN account.  

Reasonable time shall be taken by the 
competent authority and any delay 
beyond the reasonable time shall not 
be counted towards the delay on part 
of the contractor subject to the 
condition that all the requirements 
mentioned under the clause have been 
complied with by the contractor. 



7 Scope Activities - ITB 1) Integration with DHBVN R-APDRP 
system. 

 

Please clarify on the scope of 
work.  

Refer AMENDMENT-1  

8 Scope Activities - ITB Support services (including Operation and 
Maintenance) for 5 years after commissioning 
of entire project. 

Please clarify scope of support 
services excluding O&M and 
service level agreement. 
Whether customer call centre 
is also included in the SLA.   

Refer Appendix-1 and Amendment-1 in 
the Tender document. 

9 Scope Activities - ITB Integration with future AMI (mandatory in the 
scope of contractor but not linked with the 
execution schedule of the project work upto 
the time of support services period). 

Please clarify the time frame 
and the scope of work. 

Refer Amenedment-1 

10 Scope Activities - ITB Connectivity of optic fibre cable with proposed 
electrical infrastructure system i.e. SCADA 
compatible electrical equipments 

Please clarify on the scope of 
work and time frame of 
implementation of SCADA. Till 
such time who shall be 
responsible for the upkeep of 
fibre optic cables.  

As per this NIT the contractor have to 
provide the SCADA compatible 
equipments and laying of Optical fiber 
cable up to the end level. The upkeep 
of fiber optic cables till the completion 
of project and duration of O&M the 
responsibility of upkeep of OFC shall 
be in the scope of turnkey contractor.  

11 Scope Activities - ITB The material of the street light to be 
dismantled need not be returned to the 
concerned HUDA/ MCG authority and the 
same shall be kept by the prospective bidder 
and the credit of the same shall be availed by 
DHVBN 

Bidder shall be responsible for 
dismantling of the materials 
and depositing the same to 
DHVBN stores. No credit / 
debit to be linked to this 
activity. DHVBN to clarify.  

No Change – As per the NIT terms and 

Conditions. 

12 ITB – Important 
Notes 

After awarding the projects to the contractors, 
various stages of implementation will be 
determined at which the same committee will 
certify that the materials being used are of 
prescribed quality and the designs meets with 
the requirements. 

Please clarify. Once the 
materials is brought after due 
inspection and clearance of 
DHVBN, review of materials 
again for quality / design 
requirements is not required.  

No Change – As per the NIT terms and 

Conditions. 

13 ITB – Important 
Notes 

Work shall be completed within 18 months 
from the issue of LOI. 

Time duration may be 
extended to 30 months due to 
volume of work involved.  

Refer AMENDMENT-1. 



14 ITB – Important 
Notes 

The clearance for supply of material shall be 
strictly regulated at the CE/ Smart City Project 
level, as per the approved PERT chart and the 
Nigam’s Quality Assurance Plan. The supply 
of the material to the contractor shall be 
allowed for material required preferably for 
next three (3) months only. 

Material planning should be in 
the scope of the contractor. 
Request to delete this clause.  

No Change – As per the NIT terms and 
Conditions. 

15 ITB- Clause 2.4 Qualifying requirements for suppliers It is requested to DHVBN to 
give list of approved suppliers  

The approved vendor list is available 
on the DHBVN Web -site 
www.dhbvn.org.in.  
However, for additional information the 
clause no 1.3 may be referred. 

16 ITB clause 12.4 The price variation shall be allowed on HT/ LT 
XLPE cables and Distribution Transformers as 
per IEEMA circulars with base date of 
01.03.2016, but within the scheduled 
completion period, only. 

It is requested that the price 
variation to be allowed beyond 
schedule completion period if 
the delay is not attributable to 
the contractor.  

No Change – As per the NIT terms and 

Conditions. 

17 ITB clause 12.6 No mobilization advance shall be paid to the 
successful Bidder, as such the same will not 
be considered in the Bid 

It is requested that interest free 
advance of 15% on supply and 
10% on erection value may be 
paid by DHVBN on submission 
of Bank Guarantee 

No Change – As per the NIT terms and 

Conditions. 

18 ITB clause 16 Format of Bid Bids to be submitted in hard 
copy or online 

Bid along with all the relevant 
documents are to be 
submitted/uploaded through e-
tendering online. However, the 
bidders shall deposit stamped & 
signed hard copy replica/original 
documents of the online technical bid 
which the bidder has uploaded.   
The price bids i.e. Part-2 are to be 
submitted online only on the e-
tendering portal and hard copy of 
the same will not be accepted. 

19 ITB Clause 29.3 Further, the DHBVN reserves the right to 
award separate Contracts to two or more 
parties in line with the terms and conditions 
specified in the tender Documents. 

Request to delete this clause. Refer AMENDMENT-1 

20 ITB Clause 34 The employer reserves the right to increase or 
decrease the contract value for other similar 
works located at other places within + 25% 
and -25% of the contract value / works. 

DHVBN to clarify.  It’s a variation clause against the 
contract value/volume of work.  



21 ITB Clause 44 Support Services ( including O&M) It is requested to DHVBN to 
have separate item in price 
schedule for the above.  

No Change – As per the NIT terms and 

Conditions. 

22 ITB Clause 30.2  Any defect in quality and 
workmanship during 
manufacturing can be detected 
within 12 months from the date 
of T&C and 18 months from 
the date of supply. It is 
requested to reduce the period 
from 78 months and 72 
months.    

No Change – As per the NIT terms and 

Conditions. 

23 ITB Clause 30 ( 30.1 
to 30.9) 

 Guarantee may be limited to 
Latent defects only. DHVBN to 
suitably modify the above 
clause.   

No Change – As per the NIT terms and 

Conditions. 

24 ITB Clause 33.1  
Terms of Payment 

 It is requested to DHVBN to 
modify the payment terms as 
below 

1. 15 % Advance against 
Supply on submission 
of BG 

2. 70% against receipt of 
materials 

3. 10% against Joint 
Verification report 

4. 10% along with 90% of 
the erection. 

5. Balance 10% supply 
and 10 % erection as 
retention.  

No Change – As per the NIT terms and 

Conditions. 

25 ITB Clause 33.1  
Terms of Payment 

 The lot size may be increased 
to 40 % instead of 30% of the 
total quantity.   

No Change – As per the NIT terms and 

Conditions. 

26 ITB Clause 33.1  
Terms of Payment 

 
The retention amount of 15% supply of material 
15% erection of material shall be released only 
after successful completion of the project and 
certification by Engineer in charge and Chief 
Electrical Inspector.  
 

The retention amount against 
supply and erection may be 
released on completion / taking 
over of project on quarterly 
basis.  

No Change – As per the NIT terms and 

Conditions. 



27 ITB Clause 33.9  
Terms of Payment 

The Employer shall pay the amount certified 
within 15 days from the date of issue of each 
certificate of payment to the Contractor at his 
principal place of business. 

It is requested to DHVBN to 
incorporate interest charges 
@SBI PLR beyond the 15 days 
time 

No Change – As per the NIT terms and 

Conditions. 

28 Section IV Contract 
Data Point no 3 

 
The Defects Liability (warranty) Period of 365 
days from the date of taking- over-certificate.  
 

DHVBN to clarify Refer Amendment-1 in this regard. 
 

29 Vol –II Specifications 
clause 1.6 Access to 
the line and Right of 
way 

The employer/ owner shall not be responsible 
for delay on this account or pay any 
compensation in lieu of getting clearance/ any 
damages for right of way during the execution 
of the project. 

Contractor shall be responsible 
for co-ordination for getting 
requisite ROW permissions 
any delay on part of authorities 
shall not be on account of the 
contractor. Suitable 
compensation on account of 
such delay to be incorporated. 

Refer clause 1.6 section-VII A Vol-II of 
the tender documents in this regard 
which states that  " Right of way 
clearance from the Private/ Public/ 
Government owned lands shall be the 
responsibility of the contractor, 
however, the same shall be facilitated 
by the employer in accordance with 
work schedule.   The employer/ owner 
shall not be responsible for delay on 
this account or pay any compensation 
in lieu of getting clearance/ any 
damages for right of way during the 
execution of the project". 

30 Scope Activities 
1. Foot survey and 
network designing of 
the system: 

 There seems to some overlap 
in scope of work between the 
Survey Contract and this 
contract. Please make the 
distinction in scope of work. 
 

As already mentioned in the tender 
document at Clause-15, In case of 
conflict arising between the provisions 
given in the clause 1.1 SCOPE, above, 
and anything mentioned elsewhere in 
the tender documents, then in that 
case the provisions mentioned in the 
clause 1.1 SCOPE shall be applicable.  
 

31 Scope Activities  
2. Laying of 11 kV 
and LT underground 
cables power system 

The contractor will lay the underground power 
cable in such a fashion that no straight through 
joints are required and only end terminations 
joints are required 

Pl clarify - Is the route length 
always lower than the drum 
length? 

Refer AMENDMENT-1  



32 Scope Activities  
4. Erection of 11/ 
0.433 kV DT 
substations 
(conventional and 
package type) and 
LT feeder panel: 

 We understand that 
responsibility of arranging 
ROW and RCP shall lies with 
DHBVN. 

Refer clause 1.6 section-VII A Vol-II of 
the tender documents in this regard 
which states that  " Right of way 
clearance from the Private/ Public/ 
Government owned lands shall be the 
responsibility of the contractor, 
however, the same shall be facilitated 
by the employer in accordance with 
work schedule.   The employer/ owner 
shall not be responsible for delay on 
this account or pay any compensation 
in lieu of getting clearance/ any 
damages for right of way during the 
execution of the project". 

33 Scope Activities  
5. Erection of SCADA 
enabler equipments 
FRTU, RMUs: 

 Please provide details of 
existing SCADA system. 
We understand that scope of 
integration with SCADA should 
with DHBVN.  
Please elaborate detailed 
terminal points & scope of 
work (GIS updation, AMI 
implementation, Meter Shifting, 
SCADA enabling, OFC, etc) 

As per tender documents and  
AMENDMENT-1  

34 Scope Activities  
8. Dismantlement of 
Existing 11 kV, LT 
overhead system and 
the street lights 

The material of the street light to be dismantled 
need not be returned to the concerned HUDA/ 
MCG authority and the same shall be kept by 
the prospective bidder and the credit of the 
same will be availed by DHBVN 

The material of the street light 
to be dismantled should also 
be returned to the Nigam’s 
stores. 

No Change – As per the NIT terms and 
Conditions. 

35 Scope Activities  
11. Support services 
(including Operation 
and Maintenance) for 
5 years after 
commissioning of 
entire project 

 Who will bear the cost of 
Replacement/ Repair of 
defective/damaged equipment 
during O&M period on account 
of any reason attributable to 
factors out of our 
control/scope. 

Already defined in the Support 
Services document at Clause 3 – Point 
(14), attached as Appendix-1 in the 

Tender document and Amendment-1. 

36 EMPLOYER’S 
RESPONSIBILITY 

To provide requisite support to the contractor in 
terms of line shutdowns etc 

Shutdown shall be scheduled 
by DHBVN to match our PERT 
chart? 

Schedule shall be finalized by the 
Engineer – In- Charge as per the site 
conditions. 

37 Appendix - 1 
SUPPORT 
SERVICES 

 ‘Force Majeure’ should be 
included. 

Refer Clause -44, Section-III, Vol-I of 
tender Document.  



38 Terms of Payment  Please provide billing unit 
needs. Shall cost of other 
related materials and work be 
loaded to existing billing items 
? 

No Change – As per the NIT terms and 
Conditions. 

39 Vol –II Specifications: 
Meteorological data, 
Annexure - I 

The Equipment to be supplied against this 
specification shall be suitable for satisfactory 
continuous operation under the following 
tropical conditions:-  
 
2. Max. Ambient Air Temp. (deg.C) 60oC  
 

The design ambient for 
electrical equipments shall be 
50Deg C (max) 

As per Amendment -1. 

40 Vol –II, Section # VII, 
Scope:  

All the other material / job not specifically 
mentioned but required to complete the work 
shall also be in the scope of the contractor. 

Any major item or services 
required for completion of the 
work, which are not explicitly 
mentioned in the Bill of 
material, the same shall be 
considered extra and shall be 
paid as extra item. 

Refer point 15 under clause 1.1 under 
title “Miscellaneous” of Vol-I of tender 

document. 

41 Vol –II, Section # VII, 
Scope: Cl No 1.2, 1.5 

Any item which is not mentioned in the tender 
documents which is to be dismantled shall be 
in the scope of contractor for which no extra 
payment is allowed. 

Any major items or services 
required to dismantle existing 
setup for completion of the 
work, which is not explicitly 
mentioned in the Bill of 
material, the same shall be 
considered extra and shall be 
paid as extra item. 

No Change – As per the NIT terms and 
Conditions. 

42 Complete SLD  There is mismatch between 
SLD and BOQ of proposed 
network. For example, refer 
feeder no. 0201. 
Please share corrected SLD & 
BOQ. 

SLD have been provided for acting as 
reference and aid to the contractor 
while conducting the foot survey. The 
BOQ provided is subjected to variation 
on account of the foot survey and  
shall be covered under the variation 
clause.  

 

Firm – 16 
 

Sr No. Document Clause Section Requirement Clarification DHBVN Reply 



1 Instruction 
to Bidders 

Sub clause 
4 of 1 

Scope of Bid The contractor will intimate 
in writing to CE/Smart City 
Project, Gurgaon regarding 
when he is starting the work 
under the project. Under no 
circumstances will the 
contractor undertake the 
work of smart grid project 
without the prior intimation 
to the CE/Smart city project 
and subsequent permission. 

Request you to clarify the 
pre-requisites for starting 
the work under the 
package. Will the project 
zero date start from the 
date approval against 
written intimation is 
granted? 

It is clarified that the zero date shall be 
the date of issue of letter of award. The 
sub clause mentioned in the query 
refers to the start of field work by the 
turnkey contractor for which approval 
shall be sought from the Chief 
Engineer/Smart City Project. This prior 
approval is mandated to ensure that 
the various Govt. agencies involved 
have been duly intimated & approvals 
etc have been obtained before starting 
up the field work of digging and 
occupying the land for erection of 
cable/DT etc under the scope 

2 Instruction 
to Bidders 

Sub clause 
4 of 1 

Scope of 
Activities 

The details of proposed 
electrical network 
infrastructure are enclosed 
separately for reference of 
the bidder. 

We have not found any 
details of the proposed 
Electrical infrastrucure in 
the bidding documents. 
Kindly provide the same 

The tentative single line diagram 
describing the required details such as 
feeding substation, nearby milestone, 
distance between proposed DT's, 
capacity of DT's, cable length with 
capacities are already given with the 
tender documents. The turnkey 
contractor shall carry out the detailed 
field survey taking the SLDs provided 
as reference. 

3 Instruction 
to Bidders 

Sub clause 
4 of 1 

Scope of 
Activities 

The following shall be also 
be in the scope of the 
contractor. 
1. Foot survey and network 
designing of the system 

Location of all the 
proposed DT substations 
alongwith cable routing 
drawings to be furnished 
to bidder before start of 
the survey and design 
activities. The alloted 3 
Months for completion of 
the above activities shall 
start after receipt of the 
said input. 

Same as above. 

4 Instruction 
to Bidders 

Sub clause 
2 of 4 

Scope of 
Activities 

The following shall be also 
be in the scope of the 
contractor. 
2. Laying of 11 kV and LT 
underground Power & 
communication cables 
through trenchless boring/ 

Tentative length of cable 
trench where trenchless 
boring and manual 
digging is required needs 
to be ascertained in the 
bid. 

The tentative quantity is mentioned in 
the BOQ item no. 32 (civil works) at 32 
(e & f) and 32(i) 



manual digging. 

5 Instruction 
to Bidders 

Sub clause 
12 of 4 

Scope of 
Activities 

The following shall be also 
be in the scope of the 
contractor. 
12. Integration with future 
AMI (mandatory in the 
scope of contractor but not 
linked with the execution 
schedule of the project work 
upto the time of support 
services period). 

Please specify the AMI 
integration requirements 
to be considered in this 
package (Hardware, 
Software, communication 
protocol etc) 

Refer Amendment-1 

6 Instruction 
to Bidders 

Sub clause 
7 of 4 

Scope of 
Activities 

The installation of the DTs , 
RMUs, LT panels etc may 
be over the ground on the 
plinths or underground or in 
double-decker 
arrangement, as the case 
may be, after approval by 
Engineer in charge 

Please clarify the 
requirement of installation 
of DT substations in 
double tier and 
undergorund 
arrangement.  

The tentative qty is already provided in 
BOQ at 32(g & h).However the exact 
qty can be ascertained after the foot 
survey to be carried out by the 
contractor. 
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S. 
No. 

Clause Reference Existing Clause Firm Query Reply of DHBVN 



1 Vol I - Conditions of 
Contract - 
NECESSARY 
TERMS AND 
CONDITIONS FOR 
BIDDERS AGAINST 
NOTICE INVITING 
TENDER - S. No. 25 
- 2.1 Technical - ( c) 

Atleast three projects of power 
distribution/ transmission network 
work, each having the contract value 
equal to atleast 40% of the estimated 
cost of this tender, during the last five 
(5) completed financial years as on 
the date of bid opening. 

Requests you to kindly change the referred 
clause as mentioned below:                                                                         
Atleast three projects of power distribution/ 
transmission network work, each having the 
contract value equal to atleast 30% of the 
estimated cost of this tender, during the last 
five (5) completed financial years as on the 
date of submission of bid. Also The value of 
executed works shall be brought to current 
costing level by enhancing the actual value of 
work at simple rate of 7% per annum 
calculated from the date of completion to last 
date of receipt of applications for bids.                                                                     
Further, please also clarify whether any 
project executed as subcontractor will be 
qualified to meet PQ requirement. 

No Change – As per the NIT 
terms and Conditions. 

2 Vol I - Conditions of 
Contract - Cl. 2 - 
Qualification of the 
Bidder - Page No. 
36 

Qualification of Bidder for foreign firm We understand in case of JV with a foreign 
firm, foreign firm should have done the 
project anywhere in the world to meet the 
project value criteria as per cl 2.1. 
Additionally, they should have also executed 
projects in India with in last three years. 
Please clarify. 

As per NIT terms and conditions.  

3 Vol I - Conditions of 
Contract - ITB - Cl. 
14 - Page 36 

Taxes & Duties Any statutory variation and / or addition of 
new taxes shall be borne customer. Please 
confirm. 

Refer AMENDMENT-1 



4 Vol I - Section III - 
Conditions of 
Contract - Cl. 27.1 
Penalty 

0.5% per week or part thereof 
subject to maximum of 2% of value 
of left over work up to 1st 4 weeks 
and @ one percent per week or part 
thereof in case the delay is beyond 4 
weeks subject to maximum up to 
10% of value of left over works / 
project.The Employer may without 
prejudice to any other method of 
recovery, deduct the amount of such 
penalty from any amount due or to 
become due to the Contractor. 

Request you to please consider the maximum 
limit of penalty as 5% of unexecuted portion 
of the work. Further, such penalty shall be 
levied only in case the reason for delay is 
solely attributable to contractor. 

Refer AMENDMENT-1 

5 Vol I - Section III - 
Conditions of 
Contract - Cl. 29 

Taking Over Please clarify whether the taking over of 
complete package shall be done together or 
same shall be done in phase wise manner. 

The taking over shall be 
considered for the entire project 
as a whole. 

6 Vol I - Section III - 
Conditions of 
Contract - Cl. 33 

Terms of Payment - Page 93 We request you to kindly accept the below 
payment terms:       Supply:-                                                                                                            
-10% advance against submission of ABG                                          
- 75% against delivery of material on prorata 
basis                        - 10% against Erection 
on Prorata Basis                                             - 
5% against Testing & commissioning                                                  
Services:                                                                                                         
- 10% advance against submission of ABG                                        
- 85% against installation on prorata basis                                        
- 5% against Testing & Commissioning                                                                                         
O&M:                                                                                                
Payment for O&M services shall be paid on 
monthly basis. 

No Change – As per the NIT 
terms and Conditions. 



7 Vol I - Section III - 
Conditions of 
Contract - Cl. 36.1 
Set Off 

Any such money due and payable to 
the Contractor under the Contract 
may be appropriated by the Owner 
and set-off against any claim of the 
Owner forthe payment of a sum of 
money arising out of or under this 
Contract or any other Contract 
entered into by the Contractor with 
the Owner. 

Independence of contract shall be 
maintained. Hence, any such adjustment 
under the subject package shall be made 
through this contract only. 

No Change – As per the NIT 
terms and Conditions. 

8 Vol I - Section III - 
Conditions of 
Contract - Cl. 56 

Arbitration Any dispute or difference arising out of 
contract shall be to an extent possible settled 
amicably between parties. If amicable 
solution cannot be reached, Arbitration 
process shall be by three Arbitrators. First 
Arbitrator shall be appointed by client, second 
by contractor and third will be jointly 
appointed mutually by first and second 
Arbitrator. Arbitration proceedings will be 
governed by the provisions of the “The Indian 
Arbitration and Conciliation Act”, 1996 and 
any re-enactments or statutory modifications 
thereof for the time being in force. 

No Change – As per the NIT 
terms and Conditions. 

9 Vol II - Section VII - 
Cl. 1 Scope - Cl. 1.2 

Any material not specifically 
mentioned in the contract but 
required to complete the job is 
deemed to be included in the scope 
of work of the Contractor. 

Our offer shall be based on the BOQ 
provided with the tender document. In case 
any other item is required to complete the 
work, same shall be charged extra. Please 
confirm. 

Refer Cl 1.1 section-II vol-I of 
tender documents in this regard. 

10 Vol II - Section VII - 
Cl. 1 Scope - Cl. 1.5 

Details of Line Route and Terrain All the statutory approvals in case of major 
crossings like river, power lines, railway lines, 
roads etc. shall be obtained by customer. 
Please confirm. 

No Change – As per the NIT 
terms and Conditions. 



11 Vol II - Section VII - 
Cl. 1 Scope - Cl. 1.6 

Access to the Line and Right of Way Right of way shall be obtained by the 
customer. Please confirm. 

Refer clause 1.6 section-VII A Vol-
II of the tender documents in this 
regard which states that  " Right of 
way clearance from the Private/ 
Public/ Government owned lands 
shall be the responsibility of the 
contractor, however, the same 
shall be facilitated by the employer 
in accordance with work schedule.   
The employer/ owner shall not be 
responsible for delay on this 
account or pay any compensation 
in lieu of getting clearance/ any 
damages for right of way during 
the execution of the project". 

12 General Point O&M Services Please provide the manpower deputation 
schedule for O&M Services. 

Refer  Appendix-1 in the Tender 
document and Amendment-1. 

13 General Point Tree Cuting In case any tree cutting is required to be 
done, approval & cutting of same shall be 
done by customer. 

No Change – As per the NIT 
terms and Conditions. 

14 General Point Integration with DHBVN R-APDRP 
system 

Please provide the details of existing system.  Refer AMENDMENT-1 

15 General Point Make List Please provide the make list of items those 
are not covered under PQ condition of the 
subvendors. 

The approved vendor list is 
available on the DHBVN Web -site 
www.dhbvn.org.in.  
However clause no 1.3 may also 
be referred in this regard. 

16 Vol I - Cl. 33 - Terms 
of Payment - Page 
93 

S. No. 1 - The bidder shall supply 
material only in lots of individual 
items. The individual lot size shall not 
exceed 30% of the total quantity of 
that item given in the work order. 

We understand that the referred clause is 
applicable on total quantity of individual type 
of material (e.g. Transformer, RMU etc.) and 
not on line item wise. Please clarify. 

As discussed and decided in the 
Pre-bid meeting the individual lot 
shall be considered on the total 
quantity of individual category of 
material (e.g. Transformer, RMU 
etc.) 



17 Vol I - Cl. 33 - Terms 
of Payment - Page 
94 

S. No. 11 - The retention amount of 
15% supply of material 15% erection 
of material shall be released only 
after successful completion of the 
project and certification by Engineer 
in charge and Chief Electrical 
Inspector. 

We understand that "successful completion" 
mentioned in the referred clause stands for 
Handing over of the project (excluding O&M 
period). Please confirm. 

As per NIT terms and conditions. 
Refer Amendment -1 also.  

18 Vol I - Page 8 of 159 
- S. No. 22 

The warranty of equipments shall be 
for the period as per provisions made 
in the Technical Specifications of the 
Nigam from date of commissioning or 
60 (sixty) months from the date of 
commissioning of the entire project, 
whichever is more. In case the 
warranty of an equipment is not 
specified then in that case the 
warranty of that item shall be 60 
(sixty) months from the date of 
commissioning of the entire 
project........ 

The warranty of equipment shall be 60 month 
from the date of commissioning or 66 month 
from the date of supply; whichever is earlier. 
Please confirm. 

No Change – As per the NIT 
terms and Conditions. 

19 Vol I - Page 18 of 
159 - S. No. 12 

Integration with future AMI 
(mandatory in the scope of contractor 
but not linked with the execution 
schedule of the project work upto the 
time of support services period). 

Kindly elaborate the technical requirement in 
detail alongwith the consumables required if 
any. 

Refer Amendment-1 

20 Vol I - Page 38 & 39 
of 159 - Cl. 2.4 

Qualifying requirement for suppliers: Request you to kindly relax the PQ criteria 
mentioned for OEMs, as these conditions are 
very stringent and many reputed OEMs won't 
be able to meet the requirement. 

No Change – As per the NIT 
terms and Conditions. 



21 General Point C form Please clarify whether C form and road 
permit shall be issued or not. 

Refer clause 50.3, section-III, 
volume-I, “Employer shall however 
issue requisite sales Tax 
declaration form i.e, Form ‘C’ and 
road permit to the Bidder”.  

22 Vol I - Cl. 33 - Page 
93 of 159 

Terms of Payment Materials shall be delivered as per the project 
schedule finalised during the execution stage 
and same shall be paid on prorata basis. 
Further, delivery of materials shall not be 
linked with erection of previously supplied 
materials. 

No Change – As per the NIT 

terms and Conditions. 

23 General Point Type Test for Equipments All the offered equipment shall have valid 
type test report of similar or higher rating. 
Therefore, type test shall not be 
conducted.Further, we would like to inform 
you that short circuit test of transformer shall 
not be performed as there is a lead time of 
substantial period at testing lab which may 
delay the project 

No Change – As per the NIT 

terms and Conditions. 
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Sr.No. Tender 
Documents 

Clause 
reference 

Firm Proposal/Query  DHBVN Reply/Comment 

1. Invitation to Bid 25-2.1 We understand ‘bidder’ means ‘bidder including its 
subsidiaries’ as large projects are executed through SPV’s 
or subsidiary companies only.  Kindly confirm the same. 

Please refer clause 2 and 2.3 (Instructions to 
Bidders) Section-I of Volume-I and the 
Amendment-1 in which the eligibility of bidder 
has been given. 
 

2. Instructions to 
Bidders 

4.6 Please clarify how will the taxation on supply  part be 
considered. 

The clause 12, 14 and 50 of section-II vol-I 
and note below schedule-II (part-2) are clear 
and shall be referred to. The AMENDMENT-1 
may also be referred to in this regard. 

3. Instructions to 
Bidders 

1.1.15 Design of the fencing not given, kindly provide. Please refer Nigam Specification No.- CSC-
137/DH/UH/P&D/2015-2016.  

4. Instructions to 
Bidders 

12.1 We propose to have the breakup of prices from the bidder 
for placement of order, since the overheads, margin and 

No Change – As per the NIT terms and 
Conditions. 



taxes are not same for all items. 

5. Instructions to 
Bidders 

12.6/33.1.11 Payment Terms a)As this is a large value project, we 
request at least 20% interest free mobilization advance 
against ABG 
b) Last 15% is linked to project completion. We understand “  
Project” is individual feeders, Please confirm. 

No Change – As per the NIT terms and 
Conditions. 

6. Instructions to 
Bidders 

14.1 As GST is expected to be implemented soon which can 
have large tax implications.  We request statutory  variations 
( if any, at the time of billing) will be in DHBVN’s account. 
Also, please confirm C form will be issued by you or not. 

The clause 12, 14 and 50 of section-II vol-I 
and note below schedule-II (part-2) are clear 
and shall be referred to. The AMENDMENT-1 

may also be referred to in this regard. 
 
The provision of GST has not been made in 
the tender document 
 
Refer clause 50.3, section-III, volume-I, 
“Employer shall however issue requisite sales 
Tax declaration form i.e, Form ‘C’ and road 
permit to the Bidder”.  

7. Instructions to 
Bidders 

1.1.15 In case ROW for a particular route can not be obtained, then 
what will be the resolution and what will be the role of 
DHBVN in resolution of same. 
 ROW. DHBVNL will provide their assistance for getting 
ROW clearance in time.  In case of delay in ROW, project 
completion time/schedule shall have corelational effect. 

Please refer clause 1.6, Section-VII (A) of 
Volume-II 

8. Instructions to 
Bidders 

1.1.4 It is not attached in the specification, please provide. Query not clear 

9. Instructions to 
Bidders 

1.1.4 As there is very limited time for foot survey, we request for 
adequate resource support DHBVNL. 

Please refer clause 1.6, Section-VII (A) of 
Volume-II 

10. Instructions to 
Bidders 

 Discount/Pricing: Pricing should be allowed to be given by 
each bidder for each item.  The comparison can be done to 
total package price.  There is large variation expected in 
individual items from different bidders. 

No Change – As per the NIT terms and 
Conditions. 

11. Instructions to 
Bidders 

 ROW: DHBVNL will provide their assistance for getting 
ROW clearance in time.  In case of delay in ROW, project 
completion time/schedule shall have co relational effect. 

Please refer clause 1.6, Section-VII (A) of 
Volume-II 

12. Instructions to 
Bidders 

 Project commencement will be applicable after approval of 
DHBVN. 

The project execution time limit shall 
commence from the date of issue of Letter of 
Award.  
 

13. Instructions to 
Bidders 

4.6 As per clause- The total supply and erection rate of the 
street light items have been taken in the erection part only 
and no separate payment for supply items in respect of 

The clause 12, 14 and 50 of section-II vol-I 
and note below schedule-II (part-2) are clear 
and shall be referred to. The AMENDMENT-1 



street light equipments shall be allowed. Please clarify how 
will the taxation on supply part of the street light be 
considered. 

may also be referred to in this regard. 
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Sr.No. Bid Doc. Ref. Bidder’s query DHBVN Reply 

1. Vol.1 Section 1 IFB 
Estimated cost. 

We understand that Estimate Cost of Rs.504.43 is inclusive of 
all custom duties, excise duties sales tax/VAT and other taxes, 
works contract tax on civil and erection works levies payable in 
as per present Excise/Sales Tax/Vat rule. 

The estimated cost is as per the Nigam’s guidelines. 
The prospective bidders are required to quote the bid 
inclusive of all taxes. 

2. Necessary Terms and 
Conditions for Bidders 
against NIT No.TSGP-
02/2016-17, Para 22- 
Warranty 

The items procured for supply from the manufactures who 
have been blacklisted by any SEB/Utility of any state in India 
on a date later than, placement of order on the manufacture by 
the contractor shall not be out rightly rejected by DHBVN. 

The provisions of the tender documents and 
amendment-1 shall govern. 

3. Vol-1,Section II-ITB, 
Para 1-15 1.2 Misc.- 
Insurance  

Please indicate the value of conductors and other materials 
dismantled from line to be insured in addition to the insurance 
taken for the project to be executed.  Kindly also inform age 
and condition of such materials which have to be insured. 

The material to be dismantled is on as is where basis 
is. The Quantity of conductor which is to be dismantled 
is already given in the BoQ and the other requested 
information is not available. 

4. Vol-I section II-ITB 
Para 2- Qualifying 
Requirements 

We understand that for a Single Project having various 
completion time for various activities, the date of completion of 
last activity will be considered as date of completion of project 
for arriving completed financial year as on the date of bid 
opening. 

The provisions of the tender are applicable and the 
completion date shall be considered the completion of 
entire project certified by competent authority. 

5. -do- We understand that for the purpose of determining Liquid 
Assets (LA)/or evidence of access to availability of sum of the 
credit facilities extended by all the bankers of the bidder will be 
applicable. 

Yes 



6. Vol-1,Section II-ITB, 
para 14- Taxes and 
dutes 

i) We understand that Entry Tax if any on supplies will be paid 
to the authority by DHBVN 

ii) WE understand that after implementation of GST, any 
addition liability on account of taxes and duties shall be 
reimbursed by DHBVN to the contractor. 

iii) Supply contract is covered under sale in transit accordingly 
DHBVN will issue requisite C-Forms to the contractor. 

iv) Please inform us rate of Works Contract Tax to be 
considered for inclusion in bid price. 

v) We understand any variation in taxes, duties levies after the 
date of Techno Commercial bid opening if any shall be 
reimbursed by DHBVN. 

 

i) The clause 12, 14 and 50 of section-II vol-I and note 
below schedule-II (part-2) are clear and shall be 
referred to. It is mentioned that all taxation duties 
shall be included in bid price and any such taxes, 
duties, levies additionally payable to contractors 
account and no separate claim on this behalf will be 
entertained. 

ii) The provision of GST has not been made in the 
tender documents. 

iii) Refer clause 50.3, section-III, volume-I, “Employer 
shall however issue requisite sales Tax declaration 
form i.e., Form ‘C’ and road permit to the Bidder”. 

iv)  The prospective bidders are required to quote the 
bid inclusive of all taxes. 

v) Refer Ammendement-1. 

 

7. Vol-I Section II-ITB, 
Para 29.3 Award 
Criteria 

In case DHBVN awards contract to two or more parties in line 
with terms and conditions specified in tender documents. 
Please clarify minimum award value to a Single party in case of 
split contract. 

Refer Amendment-1 

8. Vol-I, Section II-ITB, 
Para 37-Credit Facility 

Credit Facility proof available from all the bankers (nationalized 
& private) of the contractor taken together should be 
considered for determines the amount of 25% of the award 
cost for available credit facility. 

It is clarified that liquid asset or evidence of access to 
or availability of credit facilities extended by more than 
one Indian Scheduled Bank shall be considered after 
summation. . 

9. Vol-I Section II-ITB, 
Para 45 

Kindly inform whether  DHBVN or their agent intend to provide 
any training to bidders representative regarding uploading bid 
for DHBVN before bid submission date. 

No. But the prospective firms may contact Mr. Lalit 
saini at 9034357793 for query relating to tender 
submission on e-tendering web portal. 

10. Vol-1 Section III-GCC 
Para 33.1 –Terms of 
Payment (Item-4) 

On Joint Verification Report, payment of 70% of the cost of 
material supplied in 1st lot on pro-rata item wise should be paid. 

As per the provision of tender. 
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S.n
o. 

Parameters Concern Modification/Clarification Reply 

1 Power saver 
Mode 
(Dimming) 

Since its written ambient 
automatic dimming, does 
that mean just auto dawn to 
dusk or complete dimmable 
driver where we could dim 
the light form 0-100% as 
desired. 

Please clarify about whether we have to use just 
ambi-automatic dimming for dawn to dusk 
operation or dimmable driver for complete 
dimming system. 

There is a clerical mistake in the 
specifications. The specification of 
LED and luminaire at point no.1.06 
of the specifications may be read 
as “Three stage ambient 
Automatic/ Planned  dimming. 
 

2 Make of LED  5 led chip making company 
is included and since, 
GigaTera make being part 
of this tender and all our 
fixture is made of 
Samsung/LG Led. 

Please include Samsung/LG as the maker of led 
in addition to other 5 led chip maker. 

No change. 

3 Make of 
Electrolytic 
Bulk Capacitor 
(power supply 
driver) 

We make our own power 
supply driver and may use 
different component but 
guarantee our quality for 5 
years. 

We have our own power supply driver and use UL 
or TUV certified component. Please share your 
concern. 

No change  

4 Make of 
Protection 
device (power 
supply driver) 

We make our own power 
supply driver and may use 
different component but 
guarantee our quality for 5 
years. 

We have our own power supply driver and use UL 
or TUV certified component. Please share your 
concern. 

No change  

5 Connectors 
(power supply 
drivers) 

We make our own power 
supply driver and may use 
different component but 
guarantee our quality for 5 
years. 

We have our own power supply driver and use UL 
or TUV certified component. Please share your 
concern. 

No change  

6 Thermal 
Management 

There should be no glass 
cover on Led array and only 
polycarbonate/PMMA 
optical lenses should be 
used. 

We make led fixture by using silver coated 
reflector optic and use (clear) polycarbonate for 
cover.  Please include this in the specification 
sheet as GigaTera has different technology. 

No change. 

 



Firm - 21 

 Observation Reply 

1 CIE C1 is asked in design calculations ,this is 
generally for concrete road. Please Clarify. 
 

No change. The provision made in the specifications/bidding document is final. 

2 Authority should ask for Longitudinal uniformity 
calculations (Ul). 
 

UI is already is a part of specifications and IS : 1944( Parts I and II)-1970 and 
this parameter has to be taken care of by the bidder and the contractors are 
required to submit their design for street lighting system and will submit the 
report of every parameter as per latest IS in respect of street lighting system. 

3 DHBVN should mention the offset of the pole from 
the edge of the road. 
 

It will depend  upon  availability of the space along the  road side. 

4 What is the basis of lux level mentioned in tender, 
it should be as per IS or NLC and 3 different roads 
should be categorized as per IS1944. 
 

The minimum illumination level is proposed to be maintained as 12 Lux  on the 
secondary roads with considerable traffic (B1) which is better than that of the 
provision made in IS : 1944 ( Parts 1 and II ) for this type of Roads. 

5 DHBVN should ask all bidders to do demo before 
opening of price bid. 
 

The contractor  has to follow the technical specifications and will be liable to  
maintain the  desired illumination level as per the indicative design supplied. 

6 In the table and the schedule two different pole 
heights are mentioned 7m & 8m.But in page 5 
under specification of pole there is also mention of 
9m. 
 

However, 9 mtr. pole is not required in the proposed system but in case of 
certain emergency it can be used / installed. Therefore, the specifications has 
been included. 

7 Is it possible for DHBVN to mention lengths of 
three schemes of road and bidder then calculate 
their own qtys. 
 

The bidder can visit the area of DLF Sub division i.e. phase-1 of the Smart City 
Project and may approach concerned office for the required help. 

Observations on the luminaire:- 
 

1 Operating voltage should be 120-277 V. 
 

The standard voltage is to be taken as 120-277 Volts as per the standards and 
this amendment is accepted. 

2 Efficacy is mentioned as 90 lumen/watts and also 
more than 100 lumen /watts. 
 

No change 

3 THD of <10% under nominal voltage. No change 



4 To take care of point k) under general 
specifications of streetlights Ul calculations should 
be asked for. 
 

Already included and the contactor will submit his design for street lights before 
the start of work and submit every required parameter as per latest IS. 

5 Street lights should be two step dimmable. 
 

There is a clerical mistake in the specifications. The specification of LED and 
luminaire point no.1.06 may be read as “ Three stage ambient automatic / 
planned dimming ) 

6 Other suggestions As per tender documents provision. 
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Sr.no Ref. Clause 
No. 

As per Tender Document Clarification/Amendment request by the bidder Reply 

1 Clause 26 of 
Pre-
Qualification 
Requirement, 
NIT, Page 
No. 09 

2.2 Financial Criteria :- For the purpose of particular 
Bid, Bidder shall fulfill the following Criteria :- 
 
MAAT: The Minimum Average Annual Turnover 
during the last 3(three) completed financial years, as 
on the date of opening of part-1 of NIT , should be at 
least 1.5 times the estimated value of the project, 
given in the NIT. For an existing Indian power utility, 
financial criteria in place of the Minimum Average 
Turnover described above. 

We Kindly request you to amend the clause as 
below: 
 
MAAT: The Minimum Average Annual Turnover 
during the last 3(three) completed financial years, as 
on the date of opening of part-1 of NIT , should be 
at least 1.2 times the estimated value of the 
project, given in the NIT. For an existing Indian 
power utility, financial criteria in place of the 
Minimum Average Turnover described above. 
 

No 
Change 
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Sr.no Observation Reply 

1 The firm requested to include the Makes of the 
octagonal poles/ street lights etc to maintain good 
quality of the material. 

The following makes for poles and LED lights are selected which are as per the 
approved list circulated by PWDB&R, Department, Haryana. 
Poles: Volmount, Philips, GE India, Bajaj and Crompton. 
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Sr.no Observation Reply 

1 The firm requested to include the Makes of the 
octagonal poles/ street lights etc to maintain good 
quality of the material also to include the name in 
LED and Luminaires. 

The following makes for poles and LED lights are selected which are as per the 
approved list circulated by PWDB&R, Department, Haryana. 
Poles: Volmount, Philips, GE India, Bajaj and Crompton. 

 
Firm -25 

Sr. 
No. 

Description as per Tender Specification Notification/Clau
se Reference 
No. 

Deviation/Clarification 
in Bidder offer 

DHBVN Response on 

 Volume-1 Conditions of Contract 

1. Warranty : The warranty of equipments shall be for the 
period as per provisions made in the Technical 
Specifications of the Nigam from date of commissioning 
or 60(sixty)months from the date of commissioning of the 
entire project, whichever is more.  In case the warranty of 
an equipment is not specified then in that case the 
warranty of that item shall be 60 (sixty)months from the 
date of commissioning of the entire project. The 
manufacturers of these materials should not be 
blacklisted by any SEB/Uitility of any State of India. In 
case, it is found that the material supplied is from any 
blacklisting firm the same shall be out rightly rejected and 
the firm shall be liable to arrange the same at shortest 
period of time without any relaxation of extension in 
completion time. 

Necessary T&C 
Sr.No.22 

The warranty of equipments 
shall be 36 months from the 
date of commissioning or 42 
months from the date of 
supply whoever is earlier. 

No change in 
warranty clause – As 
per the NIT terms 
and Conditions. 

2. I declare to supply the material from the Nigam’s 
empanelled firms/manufacturers. 

Necessary T&C 
Sr.No.41 

Please give clarity on 
Nigam’s empanelled 
firms/manufacturer. 

The approved 
vendor list is 
available on the 
DHBVN Web -site 
www.dhbvn.org.in.  
and also Refer 
clause 1.3 
Section-II of Vol-I 
in this regard. 

 

http://www.dhbvn.org.in/


3. I declare to supply the material as per the Nigam’s 
specifications and relevant ISS. 

Necessary T&C 
Sr.No.42 

Please give clarity on 
Nigam’s empanelled firms. 
manufacturers. 

The industry standard 
formats may be used in 
this regard subject to the 
interpretation by DHBVN.  
The approved vendor 
list is available on the 
DHBVN Web -site 
www.dhbvn.org.in.  
Refer clause 1.3 
Section-II of Vol-I in 
this regard. 

 

4. Pre-Qualification Requirement 
2.1 Technical 
It is  the intent of this tender to invite those turnkey 
contractors who have a proven record of excellence in the 
execution of large projects.  The bidder who wishes to 
participate in this tender should have executed and 
successfully commissioned on turnkey basis :- 
 a)At least one single project of power 
distribution/transmission network work, having the 
contract value equal to at least 80% of the estimated cost 
of this tender during the last three(3)completed financial 
years as on the date of bid opening OR 
b)At least two projects of power distri9bution/transmission 
network work, each having the contract value equal to at 
least 50% of the estimated cost of this tender, during the 
last four (4)completed financial years as on the date of bid 
opening OR 
c)At least three projects of power distribution/transmission 
network work, each having the contract value equal to at 
least 40% of the estimated cost of this tender, during the 
last five (5) completed financial years as on the date of 
bid opening. 

Necessary T&C 
Sr.No.25 (2.1) 

Kindly clarify the 
requirement of transmission 
network work. 

As per the NIT terms 
and Conditions. 

5. Terms of Payment : - Necessary T&C 
Sr.No.14 

Proposed Payment Terms : 
Supply: 
a) 10% of contract value 

as an advance against 
submission of ABG of 

No Change – As per 
the NIT terms and 
Conditions. 

http://www.dhbvn.org.in/


equivalent amount. 
b) 80% of contract value 

will be paid on pro-rata 
basis within 30 days 
alongwith 100%taxes 
ad duties,levies on 
receipt of material at 
site. 

c) C) Balance 10% on 
successful 
commissioning and 
submission of PBG of 
equivalent amount valid 
till defect liability period. 
In case if 
commissioning gets 
delayed beyond 30 
days for reasons not 
attributable to the 
Contractor then the 
balance e payment shall 
be released 
immediately. 

d) Installation, Testing & 
Commissioning : 

e) A) 10% of contract 
value as advance 
against submission of 
ABG of equivalent 
amount. 

f) B) 80% against monthly 
running bills on pro-rata 
erection of equipment 
alongwith 100% taxes 
and duties. 

g) C) 10% against 
successful 
commissioning and 



submission of PBG of 
equivalent amount valid 
till defect liability period. 

6 Charges to be paid to the Railways, Forest Deptt. Or any 
other Govt./Statutory bodies will be borne by the Nigam 
on actual basis. Initially the requisite charges are to be 
deposited by the turnkey contractor with the concerned 
department. However, the same shall be reimbursed to 
the contractor on production of proof of depositing this 
amount after completing the work for which amount is 
paid. However, the CEI charges shall be borne by the 
bidders; no reimbursement in this regard shall be 
entertained. 

Instruction to 
bidders Sr.No.4, 
para 3 

We proposed all types of 
Saturatory & Regularity 
charges including CEIG & 
Other Approvals are directly 
taken & free paid by 
DHBVN. Firm only give 
support in making the 
documentation regarding 
this. 

Refer sr no 9 under 
clause 1.1 of section-
II vol-I of tender 
documents under the 
title ‘Restoration’ 
 

7. The network analysis and load flow studies of the 
proposed network shall be carried out by the contractor 
by using software tools and any modifications required on 
account of the same shall be incorporated after obtaining 
due approval from the Engineer in charge of the project. 

1. Foot survey and 
network 
designing of the 
system, para 4 

The network analsysis and 
load flow studies will be 
restricted to the equipments 
supplied under this package 
only 

Refer Sr no. 15 under 
clause 1.1 of section-II 
Vol-I under the title 
‘Miscellaneous’.  

 

8. The Advance  Metering Infrastructure (AMI) is proposed 
to be implemented in the project area covering 
approximately 30000 consumers of various categories 
covered under phase 1 of the smart grid project shall be 
covered under the scope of phase 1 o to b e implemented 
in next two years and  subsequently the AMI project shall 
be scaled upto the next level to cover the entire consumer 
mix. Bidders under the present scope of smart grid work 
will design and provide SCADA compatible equipment 
and connectivity in such as fashion that the same is 
integrated smoothly with SCADA deployment included 
hardware/software for the entire Gurgaon on  open  
plateform so as to ensure successful SCADA operation 
which shall be  the ultimate aim of this project for which 
contractor of this work will also be responsible. AMI data 
from the end consumers will also be routed to SCADA 
control room through transmission network being laid by 
the contractor under the scope of this tender for which 
indicative architect figure is detailed below : 

12. Integration with 
AMI (mandatory in 
the scope of 
contractor but not 
linked with the 
execution schedule 
of the project work 
up to the time of 
support services 
period ) 

Kindly clarify the exact 
requirement. 

Refer AMENDMENT-1 

 


